SCHEDULE OF PAY | TEMS PAGE 1
CALL ORDER : 110 CONTRACT I D R -25272-A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LuwP

2 105-07039 FI ELD OFFICE, B 22.000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LuwP

5 202-01011 ASBESTCS, REMOVE LuUwP LuwP

6 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE 1. 000 EACH

7 202-02240 PAVEMENT, REMOVE 81, 116. 000 SYS

8 202-02241 GUARDRAI L, REMOVE 1, 079. 000 LFT

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuUwP
10 202-04357 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, 3000 THROUGH 4.000 EACH
11 202- 05544 REGULATED MATERI ALS, DI SPCSE, C 125. 000 GAL
12 202- 05544 REGULATED MATERI ALS, DI SPCSE, C 2, 000. 000 GAL
13 202- 05544 REGULATED MATERI ALS, DI SPCSE, C 250. 000 GAL
14 202- 05545 REGULATED MATERI ALS, DI SPCSE, C 1, 600. 000 CYS
15 202- 05549 REGULATED MATERI ALS, REMOVE, C 125. 000 GAL
16 202- 05549 REGULATED MATERI ALS, REMOVE, C 250. 000 GAL
17 202- 05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL
18 202- 05550 REGULATED MATERI ALS, REMOVE, C 1, 600. 000 CYS
19 202- 05554 REGULATED MATERI ALS, TRANSPORT, C 125. 000 GAL
20 202-05554 REGULATED MATERI ALS, TRANSPORT, C 250. 000 GAL
21 202- 05554 REGULATED MATERI ALS, TRANSPORT, C 2, 000. 000 GAL
22 202- 05555 REGULATED MATERI ALS, TRANSPORT, C 1, 600. 000 CYS
23 202-05571 TESTI NG FOR WASTES 20. 000 EACH
24 202-05571 TESTI NG FOR WASTES 30. 000 EACH
25 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, OVER 6000 2. 000 EACH
26 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuUwP
27 202-60820 SURFACE M LLI NG ASPHALT 1, 094. 000 SYS
28 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 1, 282. 000 LFT
29 202-99187 FENCE, FARM FI ELD, REMOVE 1, 712. 000 LFT
30 203-02000 EXCAVATI ON, COVMON 165, 343. 000 CYS
31 203-02070 BORROW 1,101, 219. 000 CYs
32 204-02290 SETTLEMENT PLATE 2.000 EACH
33 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 3, 140. 000 TON
34 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 63. 000 EACH
35 205-06936 TEMPORARY SEDI MENT TRAP 880. 000 TON
36 205-06937 TEMPORARY SI LT FENCE 1, 985. 000 LFT
37 205-06938 TEMPORARY SLOPE DRAI N 1, 991. 000 LFT
38 206-51220 EXCAVATI ON, VET 565. 000 CYS
39 207-07498 SUBGRADE TREATMENT, TYPE A 57, 600. 000 SYS
40 207-07500 SUBGRADE TREATMENT, TYPE C 9, 158. 500 SYS
41 207-07502 SUBGRADE TREATMENT, TYPE D 6, 400. 000 SYS
42 211-02050 B BORROW 36, 900. 000 CYS
43 211-07454 STRUCTURE BACKFI LL 14, 871. 000 CYS
44 303-01180 COVPACTED AGGREGATE, NO 53 72,062. 000 TON
45 304- 06464 SUBBASE FOR PCCP 74,113. 000 CYs
46 402-07433 HVA TYPE B, SURFACE 3, 133. 000 TON
47 402-07438 HVA TYPE B, | NTERMEDI ATE 6, 953. 000 TON
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SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

48 402-07441 HVA TYPE B, BASE 18, 188. 000 TON
49 404-05511 SEAL COAT, 2 9, 321. 000 SYS
50 406-05520 ASPHALT FOR TACK COAT 48. 000 TON
51 501-04635 M LLED CONCRETE SHOULDER CORRUGATI ONS 100, 272. 000 LFT
52 501-05240 CONTRACTI ON JO NT, D1 86, 928. 000 LFT
53 501-05310 TERM NAL JO NT 342.000 LFT
54 501-06266 PROFI LOGRAPH, PCCP LuUwP LuwP
55 501-06322 QC/ QA-PCCP, 11 IN 258, 748. 000 SYS
56 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
57 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
58 601-02636 GUARDRAI L, W BEAM NESTED 1, 000. 000 LFT
59 601-03929 GUARDRAI L, WBEAM SHCOP CURVED, 3 FT. 1.5 IN SPACI NG 12. 500 LFT
60 601-05999 CURVED TERM NAL END 9. 000 EACH
61 601-06037 GUARDRAI L END TREATMENT, | 4.000 EACH
62 601-06228 | MPACT ATTENUATOR, CR, W, TL-3 1. 000 EACH
63 601-06233 I MPACT ATTENUATOR, ED, W, TL-3 2. 000 EACH
64 601-06246 I MPACT ATTENUATOR, R2, W, TL-3 1. 000 EACH
65 601-06855 GUARDRAI L, W BEAM CABLE TERM NAL ANCHOR 5. 000 EACH
66 601-07023 ENERGY ABSORBI NG TERM NAL, CZ, TL-2 4.000 EACH
67 601-94689 GUARDRAI L END TREATMENT, GOS 18. 000 EACH
68 601-94690 GUARDRAI L END TREATMENT, M5 2. 000 EACH
69 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 3, 343. 750 LFT
70 601-99108 GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. 3 I N. SPACI NG 368. 750 LFT
71 602-01598 BARRI ER, MEDI AN, CONCRETE, 46 IN 812. 000 LFT
72 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 880. 000 LFT
73 603-06040 FENCE, FARM FI ELD, 47 IN 25,377. 000 LFT
74 605-02493 CURB | SLAND, CONCRETE 379. 000 SYS
75 605-06090 CURB, | NTEGRAL, CONCRETE 1, 719. 000 LFT
76 605-06140 CURB AND GUTTER, CONCRETE 836. 000 LFT
77 605-06255 CENTER CURB, D, CONCRETE 504. 000 SYS
78 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 IN. 1, 227. 400 SYS
79 610-07487 HVA FOR APPROACHES, TYPE B 8, 116. 000 TON
80 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 1, 512. 000 SYS
81 611-06497 MAI LBOX ASSEMBLY, SI NGLE 25. 000 EACH
82 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
83 615-06490 Rl GHT OF WAY MARKER 59. 000 EACH
84 615-06505 MONUMENT, B 22.000 EACH
85 615-06510 MONUMENT, C 31. 000 EACH
86 615-06515 MONUMENT, D 17. 000 EACH
87 615-06527 MONUMENT, SECTI ON CORNER 6. 000 EACH
88 615-06530 POST, BENCHVARK 1. 000 EACH
89 616-01340 GECGRID, B 13, 000. 000 SYS
90 616-02320 GEOTEXTI LES 2, 755. 000 SYS
91 616-05688 RI PRAP, CLASS 1 627. 000 TON
92 616-05689 Rl PRAP, CLASS 2 250. 000 TON
93 616- 06405 Rl PRAP, REVETMENT 821. 000 TON

94 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
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95 621-06545 FERTI LI ZER 57.500 TON
96 621-06548 SEED M XTURE, CV 870. 000 LBS
97 621-06553 SEED M XTURE, R 19, 550. 000 LBS
98 621- 06557 SEED M XTURE, T 9, 200. 000 LBS
99 621-06565 MULCHI NG MATERI AL 460. 000 TON
100 621-06567 WATER 314. 000 MG
101 621-06574 SCDDI NG 37,757. 000 SYS
102 621- 06575 SCDDI NG, NURSERY 3, 030. 000 SYS
103 622-52436 SIGN, DO NOT MOW OR SPRAY 12. 000 EACH
104 622-91786 SEEDLI NG 950. 000 EACH
105 703-51030 REI NFORCI NG STEEL 30, 386. 000 LBS
106 703-51032 RElI NFORCI NG STEEL, EPOXY COATED 8, 892. 000 LBS
107 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 12. 000 EACH
108 714-01366 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 4 FT. 190. 000 LFT
109 714-03028 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 9 FT. X 6 FT. 306. 000 LFT
110 714-04661 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 6 FT. 100. 000 LFT
111 714-06319 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 5 FT. 102. 000 LFT
112 714-06613 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 14 FT. X 6 FT. 98. 000 LFT
113 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 3 FT. 312. 000 LFT
114 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 130. 000 LFT
115 714-93978 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4 FT. X 2 FT. 130. 000 LFT
116 715-05019 PIPE, TYPE 1, CIRCULAR 36 IN 1, 194. 000 LFT
117 715-05048 PIPE, TYPE 4, CIRCULAR 6 IN 105, 815. 000 LFT
118 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 16, 911. 000 LFT
119 715-05118 PIPE, TYPE 1, Cl RCULAR, 12 IN. 68. 000 LFT
120 715-05119 PIPE, TYPE 1, CI RCULAR 15 IN 6, 164. 000 LFT
121 715-05121 PIPE, TYPE 1, CIRCULAR 18 IN 110. 000 LFT
122 715-05123 PIPE, TYPE 1, Cl RCULAR, 24 IN. 564. 000 LFT
123 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 646. 000 LFT
124 715-05128 PIPE, TYPE 1, CIRCULAR 48 IN 597. 000 LFT
125 715-05149 PI PE, TYPE 2, CIRCULAR 12 IN 62. 000 LFT
126 715-05151 PI PE, TYPE 2, Cl RCULAR, 15 IN. 210. 000 LFT
127 715-05152 PI PE, TYPE 2, Cl RCULAR, 18 IN. 361. 000 LFT
128 715-05168 PI PE, TYPE 3, CIRCULAR 12 IN 160. 000 LFT
129 715-05169 PI PE, TYPE 3, CIRCULAR 15 IN 370. 000 LFT
130 715-05171 PIPE, TYPE 3, Cl RCULAR, 18 IN. 108. 000 LFT
131 715-05173 PIPE, TYPE 3, Cl RCULAR, 24 IN. 798. 000 LFT
132 715-05244 PIPE, TYPE 1, DEFORVED, M N. AREA 11.6 SQ FT. 108. 000 LFT
133 715-05422 PI PE, SLOTTED DRAIN, 12 IN 1, 124. 000 LFT
134 715-05841 CONCRETE ANCHOR, 60 I N. 6. 000 EACH
135 715-05842 CONCRETE ANCHOR, 42 I N. 14. 000 EACH
136 715-06004 CONCRETE ANCHOR, 48 I N. 8. 000 EACH
137 715-06357 CONCRETE ANCHOR, 72 I N 2.000 EACH
138 715-06492 CONCRETE ANCHOR, 54 I N 8. 000 EACH
139 715-06802 CONCRETE ANCHOR, M N. AREA 18.1 SQ FT. 2. 000 EACH
140 715-07090 CONCRETE ANCHOR, M N. AREA 11.6 SFT. 1. 000 EACH
141 715-07270 PIPE, TYPE 1, DEFORMED, M N. AREA 18.1 SFT. 24. 000 LFT
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142 715-26729 GRATED BOX END SECTION, 11, 6:1, 15 IN 2.000 EACH
143 715-35000 PI PE, DRAINTILE, CLASS EXTRA QUALITY, 6 IN 585. 000 LFT
144 715- 35005 Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 8 IN 785. 000 LFT
145 715-46000 PI PE END SECTION, 12 IN. 10. 000 EACH
146 715-46005 PI PE END SECTION, 15 IN 78. 000 EACH
147 715-46010 PI PE END SECTION, 18 IN. 6. 000 EACH
148 715-46020 PI PE END SECTION, 24 I N. 28. 000 EACH
149 715-46040 PI PE END SECTION, 36 IN. 22.000 EACH
150 716-07635 Pl PE | NSTALLATI ON, TRENCHLESS, 36 IN 681. 000 LFT
151 716-07636 Pl PE | NSTALLATI ON, TRENCHLESS, 42 IN. 187. 000 LFT
152 716-07637 Pl PE | NSTALLATI ON, TRENCHLESS, 48 I N. 50. 000 LFT
153 716-07726 Pl PE | NSTALLATI ON, TRENCHLESS, 54 IN 271. 000 LFT
154 716-07727 Pl PE | NSTALLATI ON, TRENCHLESS, 60 I N 132. 000 LFT
155 716-07728 Pl PE | NSTALLATI ON, TRENCHLESS, 72 IN 54. 000 LFT
156 718-06528 QUTLET PROTECTOR, 1 275. 000 EACH
157 718-06529 QUTLET PROTECTOR, 2 14. 000 EACH
158 718-06531 QUTLET PROTECTOR, 3 30. 000 EACH
159 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 15, 908. 000 LFT
160 718-52610 AGCREGATE FOR UNDERDRAI NS 10, 100. 000 CYs
161 718-99153 GEOTEXTI LES FOR UNDERDRAI N 63, 357. 000 SYS
162 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
163 720-45030 I NLET, E7 1. 000 EACH
164 720-45041 I NLET, H5 1. 000 EACH
165 720-45045 I NLET, J10 3. 000 EACH
166 720- 45055 I NLET, MLO 2. 000 EACH
167 720- 45065 I NLET, N12 64. 000 EACH
168 720-45250 CATCH BASI N, K10 5. 000 EACH
169 720- 45605 STRUCTURE, MANHCLE, RECONSTRUCT 22.000 LFT
170 721-43035 AUTOVATI C DRAI NAGE GATE, 36 I N. 4.000 EACH
171 721-43040 AUTOVATI C DRAI NAGE GATE, 42 IN 3. 000 EACH
172 721-43045 AUTOVATI C DRAI NAGE GATE, 48 IN. 2.000 EACH
173 721-43050 AUTOVATI C DRAI NAGE GATE, 54 I N. 4.000 EACH
174 721-43055 AUTOVATI C DRAI NAGE GATE, 60 I N. 3. 000 EACH
175 721-43065 AUTOVATI C DRAI NAGE GATE, 72 IN 1. 000 EACH
176 723-06660 W NGWALL 542. 000 SYS
177 723-06912 STRUCTURE, PRECAST THREE-SI DED, 240 IN. X 96 IN. 216. 200 LFT
178 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 13. 000 EACH
179 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MUILTI PLE ROUTES 150. 000 EACH
180 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 132, 604. 000 LFT
181 801-06640 CONSTRUCTI ON SIGN, A 146. 000 EACH
182 801- 06645 CONSTRUCTION SIGN, B 51. 000 EACH
183 801-06710 FLASHI NG ARROW SI GN 1, 460. 000 DAY
184 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
185 801-07118 BARRI CADE, I11-A 684. 000 LFT
186 801-07119 BARRI CADE, II11-B 360. 000 LFT
187 801-99049 CHANGEABLE MESSAGE Sl GN, OVERHEAD 1. 000 EACH

188 802-02475 SI GN, PANEL, REMOVE AND RELOCATE 1. 000 EACH
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189 802-04893 REFERENCE POST 12. 000 EACH
190 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 750. 000 LFT
191 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 693. 000 LFT
192 802-07048 TRAFFI C SI GN SUPPORT FOUNDATI ON, |1 1. 000 EACH
193 802-07060 SI GN, SHEET, RELOCATE 5. 000 EACH
194 802-07137 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, VI I 1 2.000 EACH
195 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 80. 380 SFT
196 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 739. 300 SFT
197 802- 76095 STRUCTURAL STEEL, BREAKAVAY 381. 000 LBS
198 804-06771 DELI NEATOR POST, FLEXI BLE 52. 000 EACH
199 805-01842 HANDHOLE, SI GNAL 1. 000 EACH
200 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 370. 000 LFT
201 805-02426 WRE, THW NO. 4 CU, IN PLASTIC DUCT, IN CONDU T, 4 1C 700. 000 LFT
202 805-02437 CONTROLLER, RELOCATE AND REW RE 1. 000 EACH
203 805-05594 COVMUNI CATI ON CABLE, VO CE GRADE 200. 000 LFT
204 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 110. 000 LFT
205 805-78746 PREFCRVED LOOP DETECTORS 142. 000 LFT
206 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
207 805-86925 MULTI PLE COVMPRESSI ON FI TTI NG WATERPROOFED 2. 000 EACH
208 807-02194 SERVI CE PO NT, [I, MODIFI ED 1. 000 EACH
209 807-86910 CONNECTOR KI' T, UNFUSED 1. 000 EACH
210 807-86915 CONNECTOR KI T, FUSED 2.000 EACH
211 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN 13, 978. 000 LFT
212 808-03631 LI NE, EPOXY, SOLID, WVHITE, 4 IN. 66, 034. 000 LFT
213 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN 56, 801. 000 LFT
214 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 144. 000 LFT
215 808-06694 LI NE, PAINT, SOLID, YELLOW 8 IN 736. 000 LFT
216 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 13, 275. 000 LFT
217 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROWS 38. 000 EACH
218 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 37.000 EACH
219 808- 75060 TRANSVERSE MARKI NGS, PAINT, SCLID, WH TE, CROSSHATCH LI NE, 1, 267. 000 LFT
220 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 13, 102. 000 LFT
221 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 220. 000 LFT
222 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 477.000 LFT
223 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 3. 000 EACH
224 808- 75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 354. 000 EACH
225 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 708. 000 EACH

226 808-98000 LI NE, EPOXY, SOLID, YELLOWN 8 IN 904. 000 LFT
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1 105-06657 PHONE, CELLULAR 280. 000 MOS

2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

3 105-07038 FI ELD OFFI CE, A 12. 000 MOSs

4 105-07040 FI ELD OFFI CE, C 30. 000 MOSs

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02240 PAVEMENT, REMOVE 11, 116. 300 114

8 202-02241 GUARDRAI L, REMOVE 1, 642. 000 m

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-51133 RAI LI NG REMOVE 213. 800 m
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuwP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuwP
13 202-60820 SURFACE M LLI NG ASPHALT 94, 200. 000 114
14 203-02000 EXCAVATI ON, COMMON 171, 748. 000 nB8
15 203-02010 EXCAVATI ON, ROCK 68, 400. 000 nB8
16 203-02070 BORROW 20, 000. 000 ns
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 6, 008. 000 m
18 205-06935 TEMPORARY SEDI MENT BASI N 1. 000 EACH
19 205-06936 TEMPORARY SEDI MENT TRAP 10, 980. 000 My
20 206-51215 EXCAVATI ON, X 388. 000 ns
21 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 4,797. 000 ns
22 207-07498 SUBGRADE TREATMENT, TYPE A 85, 549. 000 n
23 211-06467 AGCREGATE FOR END BENT BACKFI LL 5. 000 nB
24 211-07454 STRUCTURE BACKFI LL 16, 047. 000 ns
25 213-52830 FLOMBLE MORTAR 77.000 ns
26 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 75, 201. 000 My
27 304-07490 HVA PATCHI NG TYPE B 1, 060. 000 My
28 401-06264 PROFI LOGRAPH, HVA LuUwP LuUwP
29 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 9, 563. 000 My
30 401-07328 QC/ QA-HWVA, 3, 70, SURFACE, 9.5 mm 9, 543. 000 My
31 401-07328 QC/ QA-HWVA, 3, 70, SURFACE, 9.5 mm 6, 480. 000 My
32 401-07397 QC/ QA-HMA, 2, 70, | NTERMVEDI ATE, 19.0 mm 26, 846. 000 My
33 401-07412 QC/ QA-HMA, 2, 70, BASE, 25.0 mm 23, 463. 000 My
34 401-07430 QC/ QA-HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 10, 687. 000 My
35 402-07433 HVA TYPE B, SURFACE 7, 250. 000 My
36 402-07438 HVA TYPE B, | NTERMEDI ATE 12, 103. 000 My
37 404-05514 SEAL COAT, 5 1, 575. 000 114
38 405-05517 ASPHALT FOR PRI ME COAT 144.700 My
39 406- 05520 ASPHALT FOR TACK COAT 151. 000 My
40 406-05521 ASPHALT FOR TACK COAT 1, 766. 000 n
41 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
42 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 3. 000 EACH
43 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 3. 000 EACH
44 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 13. 000 EACH
45 601-02636 GUARDRAI L, W BEAM NESTED 403. 860 m
46 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 6. 000 EACH
47 601-94689 GUARDRAI L END TREATMENT, O©S 46. 000 EACH
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48 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 4,307. 630 m
49 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 278. 680 m
50 602-06646 TEMPORARY CONCRETE BARRI ER 80. 000 m
51 602-06729 BARRI ER DELI NEATCR 38. 000 EACH
52 604-06069 CURB RAMP, CONCRETE 193. 500 n
53 604-91531 S| DEWALK, CONCRETE, 100 nmm 740. 000 n
54 605-06140 CURB AND GUTTER, CONCRETE 900. 000 m
55 605-94811 CURB TURNOUT 3. 000 EACH
56 607-06370 PAVED SI DE DI TCH, H 112. 000 m
57 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 256. 000 n
58 610-07486 HVA FOR APPROACHES, TYPE A 5, 836. 000 My
59 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 741. 000 114
60 611-06497 MAI LBOX ASSEMBLY, SINGLE 99. 000 EACH
61 611-06498 MAI LBOX ASSEMBLY, DOUBLE 15. 000 EACH
62 615-06490 R GHT OF WAY MARKER 639. 000 EACH
63 615-06505 MONUMENT, B 169. 000 EACH
64 615-06510 MONUMENT, C 27.000 EACH
65 616-02320 GEOTEXTI LES 30, 886. 000 n
66 616-05688 RI PRAP, CLASS 1 1, 264. 600 My
67 616-05689 Rl PRAP, CLASS 2 1, 836. 200 My
68 616- 06405 Rl PRAP, REVETMENT 13, 836. 200 My
69 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 13. 000 EACH
70 621-02770 ERCSI ON CONTROL BLANKET 900. 000 n
71 621-06545 FERTI LI ZER 43. 000 My
72 621-06548 SEED M XTURE, CV 121. 000 kg
73 621-06553 SEED M XTURE, R 8, 930. 000 kg
74 621-06557 SEED M XTURE, T 180. 000 kg
75 621- 06565 MULCHI NG MATERI AL 220. 500 My
76 621-06567 WATER 7, 700. 000 kL
77 621-06574 SODDI NG 44,126. 000 n
78 621-06575 SODDI NG, NURSERY 2,501. 000 n
79 621-52448 SI GN, DO NOT SPRAY 40. 000 EACH
80 622-52436 SI GN, DO NOT MOW OR SPRAY 8. 000 EACH
81 622-91786 SEEDLI NG 285. 000 EACH
82 702-51005 CONCRETE, A, SUBSTRUCTURE 10. 880 nB8
83 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 948. 000 EACH
84 703-51030 REI NFORClI NG STEEL 12, 643. 000 kg
85 703-51032 RElI NFORCI NG STEEL, EPOXY COATED 8, 644. 000 kg
86 703-90512 THREADED BAR SPLI CE 30. 000 EACH
87 703-97703 THREADED BAR SPLI CE, EPOXY COATED 16. 000 EACH
88 704-51002 CONCRETE, C, SUPERSTRUCTURE 11. 680 ns
89 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 8. 000 EACH
90 706-51025 CONCRETE, C, RAILING 193. 180 m
91 709-51821 SURFACE SEAL LUWP LUWP
92 709-51821 SURFACE SEAL LuUwP LuUwP
93 714-01366 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 1200 nmm 22.450 m

94 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 nm x 1200 mm 73.530 m
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CALL ORDER : 120 CONTRACT ID : R -25996-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

95 714-04875 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 27. 350 m
96 714-06172 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 4200 nmm X 1200 nmm 37.670 m
97 714-06277 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4200 mm X 2400 mm 78. 190 m
98 714-06677 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 5400 nmm X 1800 mm 16. 370 m
99 714-07162 CULVERT, PRECAST RElI NFORCED CONCRETE BOX, 4500 nmm X 900 mm 33. 310 m
100 714-07163 CULVERT, PRECAST RElI NFORCED CONCRETE BOX, 5100 nmm X 1200 nmm 25. 280 m
101 714-07164 CULVERT, PRECAST RElI NFORCED CONCRETE BOX, 3300 nmm X 1500 mm 28. 480 m
102 714-07736 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4870 mm X 915 mm 23.690 m
103 714-07737 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3960 nmm X 1520 nmm 20. 950 m
104 714-07738 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 5100 nm X 1800 mm 27. 360 m
105 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 900 mm 87. 260 m
106 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 1200 mm 26. 400 m
107 714-26707 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 nmm x 1800 mm 5. 900 m
108 714-26708 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 2400 nmm x 1200 nmm 40. 190 m
109 714-26724 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3600 nmm x 1200 nmm 30. 550 m
110 714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1800 mm 17.280 m
111 714-93641 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 mm x 900 mm 11. 880 m
112 714-93978 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1200 nmm x 600 nmm 20. 040 m
113 714-98847 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 2700 nmm x 2100 nmm 25.520 m
114 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm 17.570 m
115 714-99348 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1500 mm x 900 mm 21. 840 m
116 715-02246 PI PE END SECTI ON, 1200 nm 2.000 EACH
117 715-04612 PI PE 20. 020 m
118 715-04612 Pl PE 21.770 m
119 715-04612 Pl PE 12. 600 m
120 715-04629 PI PE 2.000 EACH
121 715-04629 PI PE 2.000 EACH
122 715- 04629 Pl PE 2. 000 EACH
123 715-05019 PI PE, TYPE 1, Cl RCULAR, 900 mm 41. 330 m
124 715-05048 PI PE, TYPE 4, ClIRCULAR, 150 nm 26, 010. 000 m
125 715-05053 Pl PE, UNDERDRAI N OQUTLET, 150 nm 1, 752. 000 m
126 715-05121 PI PE, TYPE 1, Cl RCULAR, 450 mm 83. 230 m
127 715-05123 PI PE, TYPE 1, Cl RCULAR, 600 mm 125. 140 m
128 715-05125 PIPE, TYPE 1, CIRCULAR 750 nm 72. 640 m
129 715-05128 PIPE, TYPE 1, CIRCULAR 1200 nm 21. 800 m
130 715-05151 PI PE, TYPE 2, Cl RCULAR, 375 mm 685. 600 m
131 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 160. 500 m
132 715-05169 PI PE, TYPE 3, Cl RCULAR, 375 mm 2, 007. 900 m
133 715-05171 PI PE, TYPE 3, ClIRCULAR, 450 nm 12. 000 m
134 715-44240 CONCRETE, A, STRUCTURES 169. 970 nB
135 715-46005 PI PE END SECTI ON, 375 mm 367. 000 EACH
136 715-46010 PI PE END SECTI ON, 450 mm 7.000 EACH
137 715-46020 PI PE END SECTI ON, 600 nm 10. 000 EACH
138 715-46030 PI PE END SECTI ON, 750 nm 6. 000 EACH
139 715-46040 PI PE END SECTI ON, 900 mm 2. 000 EACH
140 717-07165 ARCH, STRUCTURAL PLATE, M N. AREA 25. 280 m

1.7 n2
141 717-07166 ARCH, STRUCTURAL PLATE, M N. AREA 0.4 n® 19. 200 m
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CALL ORDER : 120 CONTRACT ID : R -25996-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

142 718-06529 QUTLET PROTECTOR, 2 290. 000 EACH
143 718-52610 AGCREGATE FOR UNDERDRAI NS 5, 898. 500 nB
144 718-99153 GEOTEXTI LES FOR UNDERDRAI N 52, 220. 000 114
145 720-45030 I NLET, E7 1. 000 EACH
146 720- 45045 I NLET, J10 7.000 EACH
147 720- 45055 I NLET, MLO 9. 000 EACH
148 720-45075 I NLET, R13 2. 000 EACH
149 720- 45405 MANHCLE, B4 7. 000 EACH
150 722-51842 BRI DGE DECK OVERLAY 615. 000 n
151 722-51846 BRI DGE DECK OVERLAY, ADDI Tl ONAL 2.000 nB
152 722-51852 BRI DGE DECK PATCHI NG, PARTI AL DEPTH 20. 000 114
153 722-60824 SURFACE M LLI NG 575. 000 114
154 723- 06660 W NGMALL 617. 800 114
155 723-07623 STRUCTURE, PRECAST THREE- SI DED, 2740 nmm X 2740 mm 25.520 m
156 723-07624 STRUCTURE, PRECAST THREE- SI DED, 6100 nmm X 2440 mm 40. 260 m
157 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 30. 000 m
158 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 30. 000 m
159 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
160 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LUWP
161 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
162 801- 06203 TEMPORARY PAVEMENT MARKI NG 100 mm 10, 639. 000 m
163 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 10, 000. 000 m
164 801-06625 DETOUR ROUTE MARKER ASSEMBLY 80. 000 EACH
165 801- 06640 CONSTRUCTI ON SIGN, A 92. 000 EACH
166 801- 06645 CONSTRUCTION SIGN, B 26. 000 EACH
167 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
168 801-07118 BARRI CADE, I11-A 132. 000 m
169 801-07119 BARRI CADE, II11-B 264. 000 m
170 801-07215 TEMPORARY CHANGEABLE MESSACE S| GN 4.000 DAY
171 802- 76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1, 015. 530 n
172 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 214. 440 n
173 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm TH CKNESS 232.120 114
174 802- 76055 SI GN POST, A 4,028. 100 m
175 802- 76065 SI GN PCST, B 378. 300 m
176 804-06770 DELI NEATOR POST 290. 000 EACH
177 804- 76350 DELI NEATOR W TH PCST, D3, 75 mm DI A 20. 000 EACH
178 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 2. 000 EACH
179 805-01879 S| GNAL SERVI CE, | NSTALL 1. 000 EACH
180 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 5. 000 m
181 805-78010 CONTROLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
182 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 8. 000 EACH
183 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
184 805-78420 DI SCONNECT HANGER 1. 000 EACH
185 805-78480 SI GNAL CABLE, 3C 14GA 100. 000 m
186 805-78485 S| GNAL CABLE, 5C 14GA 60. 000 m
187 805-81032 SI GNAL STRAIN PCLE, STEEL, 9.2m . 000 EACH

2
188 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100mm 45, 563. 000 m
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CALL ORDER : 120 CONTRACT ID : R -25996-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

189 808-06705 LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 nm 20. 000 m
190 808-06716 LI NE, REMOVE 2,900. 000 m
191 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 1, 027. 000 m
192 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 31, 912. 000 m
193 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 246. 000 m
194 808- 75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 62. 000 EACH
195 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 31. 000 EACH
196 808- 75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 853. 000 EACH

197 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 150. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL ORDER : 130 CONTRACT ID : R -26071-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FI ELD OFFICE, B 21. 000 MOS

3 108-01614 PARTNERI NG OVERHEAD LuUwP LuwP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-02240 PAVEMENT, REMOVE 18, 589. 000 n

7 202-02278 CURB, CONCRETE, REMOVE 1, 919. 000 m

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuwP LuwP

9 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
10 202-91385 I NLET, REMOVE 21. 000 EACH
11 202-96133 Pl PE, REMOVE 212. 000 m
12 203- 02000 EXCAVATI ON, COVMON 9, 933. 000 ns
13 205- 04931 SEDI MENT TRAP 312. 000 EACH
14 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 89. 000 My
15 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 63. 000 EACH
16 205- 06937 TEMPORARY SI LT FENCE 638. 000 m
17 206-51220 EXCAVATI ON, VET 12.700 ns
18 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 9. 600 nB8
19 206-51817 SHEET PI LI NG STEEL 61. 000 n
20 207-07498 SUBGRADE TREATMENT, TYPE A 17, 772. 000 114
21 211-02050 B BORROW 23. 000 ns
22 211-07454 STRUCTURE BACKFI LL 5, 044. 000 nB8
23 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 759. 000 My
24 302- 06464 SUBBASE FOR PCCP 25. 000 ns
25 401-07333 QT QA-HMA, 2. 76, SURFACE, 9.5 mm 2, 339. 000 My
26 401-07402 QC/ QA-HWVA, 2, 76, | NTERMEDI ATE, 19.0 mm 2,558. 000 My
27 401-07423 QC QA-HWA, 2, 64, BASE, 19.0 nm 6, 938. 000 My
28 401-07429 QC/ QA-HMA, 5, 76, | NTERVEDI ATE, C19.0 mm 3, 019. 000 My
29 402-07432 HVA TYPE A, SURFACE 58. 000 My
30 402-07435 HVA TYPE A, | NTERMEDI ATE 173. 000 My
31 404-05511 SEAL COAT, 2 4,972.000 n
32 405-05518 ASPHALT FOR PRI ME COAT 7, 635. 000 114
33 406-05521 ASPHALT FOR TACK COAT 69, 320. 000 114
34 502-06329 PCCP, 300 nm 169. 000 n
35 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
36 601-06234 I MPACT ATTENUATOR, R1, W, TL-2 1. 000 EACH
37 601-94689 GUARDRAI L END TREATMENT, OS 2. 000 EACH
38 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 223. 000 m
39 604-06069 CURB RAMP, CONCRETE 1, 213. 000
40 604-06788 CROSSWALK 287. 000 n
41 604-91531 S| DEWALK, CONCRETE, 100 mm 3, 946. 700 114
42 605-06120 CURB, CONCRETE 2,576.000 m
43 610-07486 HVA FOR APPROACHES, TYPE A 819. 000 My
44 611-03671 TRASH RECEPTACLE 8. 000 EACH
45 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 731. 000 114
46 611-06497 MAI LBOX ASSEMBLY, SINGLE 12. 000 EACH

47 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
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SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

48 615- 06496 PARKI NG BARRI ER 4.000 EACH
49 615- 06505 MONUMENT, B 8. 000 EACH
50 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
51 616-02320 GEOTEXTI LES 318. 300 114
52 616-05689 RI PRAP, CLASS 2 354. 000 My
53 616-06405 Rl PRAP, REVETMENT 175. 890 My
54 621-06574 SCODDI NG 242.000 114
55 621-06575 SCDDI NG, NURSERY 7,503. 000 114
56 622-03948 PLANTER 8. 000 EACH
57 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 63 TO 88 nm 72.000 EACH
58 622-05654 PLANT, PERENN AL 23. 000 EACH
59 701-51195 PILE, STEEL H, HP 310 X 79 20. 800 m
60 702-51005 CONCRETE, A, SUBSTRUCTURE 37. 100 ns
61 702-51015 CONCRETE, B, FOOTI NGS 2. 200 nB8
62 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 136. 000 EACH
63 703-51030 REI NFORClI NG STEEL 22,844,000 kg
64 703-51032 REI NFORCI NG STEEL, EPOXY COATED 11, 648. 000 kg
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 237.900 nB8
66 706-06349 RAILING TX 29. 300 m
67 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX 1. 000 EACH
68 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX 2. 000 EACH
69 706-51132 RAI LI NG RESET 11. 300 m
70 707-01065 POST- TENSI ONI NG LUWP LUWP
71 708-51813 PNEUVATI CALLY PLACED MORTAR 14. 000 114
72 708-51814 WELDED STEEL W RE FABRI C 14. 000 114
73 708-51814 WELDED STEEL W RE FABRI C 136. 000 n
74 709-51821 SURFACE SEAL LUWP LUWP
75 712-03812 BENCH 8. 000 EACH
76 712-03862 PREFABRI CATED BRI DGE LuUwP LuUwP
77 714-04802 CONCRETE MODULAR BLOCK WALL 102. 000 n
78 715-02246 PI PE END SECTI ON, 1200 nm 2.000 EACH
79 715-04830 GRATED BOX END SECTI ON 2. 000 EACH
80 715-05024 PI PE, TYPE 2, Cl RCULAR, 900 mm 213. 000 m
81 715-05048 PI PE, TYPE 4, ClIRCULAR 150 nm 3, 158. 000 m
82 715-05149 PI PE, TYPE 2, ClIRCULAR, 300 nm 59. 000 m
83 715-05151 PI PE, TYPE 2, Cl RCULAR, 375 mm 627. 000 m
84 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 170. 000 m
85 715-05154 PI PE, TYPE 2, Cl RCULAR, 600 mm 235. 000 m
86 715-05156 PI PE, TYPE 2, ClIRCULAR, 750 nm 313. 000 m
87 715-05159 PI PE, TYPE 2, ClIRCULAR, 1050 nm 142. 000 m
88 715-05161 PI PE, TYPE 2, Cl RCULAR 1200 mm 167. 000 m
89 715-05361 PI PE, TYPE 3, DEFCRVED, M N. AREA 0.10 nR 129. 000 m
90 715-05411 PI PE, SANI TARY SEVER, 300 nm 267. 000 m
91 715-05711 PI PE, SANI TARY SEVER, 150 nm 15. 000 m
92 715-46000 PI PE END SECTI ON, 300 mm 2. 000 EACH
93 715-46005 PI PE END SECTI ON, 375 mm 32. 000 EACH
94 715-46030 PI PE END SECTI ON, 750 nm 1. 000 EACH
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CALL ORDER : 130 CONTRACT ID : R -26071-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

95 715-46045 PI PE END SECTION, M N. AREA .11 n® 22.000 EACH

96 715-91361 PI PE, PVC, 150 nm 1.100 m

97 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

98 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 445. 000 ns

99 718-99153 GEOTEXTI LES FOR UNDERDRAI N 5, 697. 000 n
100 720-44000 CASTI NG, ADJUST TO GRADE 18. 000 EACH
101 720-44296 CAP | NLET 5. 000 EACH
102 720-45030 I NLET, E7 1. 000 EACH
103 720- 45045 I NLET, J10 53. 000 EACH
104 720- 45055 I NLET, MLO 4.000 EACH
105 720-45410 MANHCLE, C4 16. 000 EACH
106 720-94612 MANHCLE, K4 8. 000 EACH
107 720-95422 MANHCLE, J4 12. 000 EACH
108 720-98174 I NLET, B15 6. 000 EACH
109 720-98555 I NLET, C15 1. 000 EACH
110 731-93946 WALL ERECTI ON 102. 000 114
111 731-93947 LEVELI NG PAD, CONCRETE 68. 000 m
112 732-01898 WATER MAI'N, DUCTILE I RON, 250 nm 35. 000 m
113 732-03053 METER PI' T 71. 000 EACH
114 732-03859 HYDRANT, VALVE AND BOX 8. 000 EACH
115 732-03942 HYDRANT 1. 000 EACH
116 732- 04926 VALVE 6. 000 EACH
117 732- 04926 VALVE 14. 000 EACH
118 732- 04926 VALVE 2. 000 EACH
119 732-91738 WATER MAIN, DUCTILE I RON, 150 mm 136. 000 m
120 732-91739 WATER MAI'N, DUCTILE I RON, 200 nm 1, 128. 000 m
121 801-04308 ROAD CLOSURE SI GN ASSEMBLY 40. 000 EACH
122 801- 06625 DETOUR ROUTE MARKER ASSEMBLY 17. 000 EACH
123 801- 06640 CONSTRUCTI ON SIGN, A 80. 000 EACH
124 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
125 801-07119 BARRI CADE, I11-B 960. 000 m
126 802- 02293 CONCRETE, SI GN FOUNDATI ON 10. 400 ns
127 802- 03896 BOLLARD 1. 000 EACH
128 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 11. 700 m
129 802- 76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 2.920 n
130 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 16. 065 114
131 802-97812 STREET NAME | DENTI FI CATI ON SI GN 72.000 EACH
132 802-97812 STREET NAME | DENTI FI CATI ON SI GN 17. 000 EACH
133 803-02310 REI NFORCI NG STEEL, SI GN FOUNDATI ON 896. 000 kg
134 803-76135 OVERHEAD S| GN STRUCTURE, CANTI LEVER SI NGLE ARM 2.000 EACH
135 805-01816 S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 nmm X 2500 nm 4. 000 EACH
136 805-01842 HANDHOLE, SI GNAL 2. 000 EACH
137 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 5. 000 EACH
138 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LUWP LUWP
139 805-02069 SI GNAL CANTI LEVER STRUCTURE, 7.6 m 3. 000 EACH
140 805-02072 SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM 1. 000 EACH

141 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUMP LuUMP
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CALL ORDER : 130 CONTRACT ID : R -26071-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

142 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450nm 16. 000 EACH
143 805-04602 CONTROLLER, REW RE 1. 000 EACH
144 805- 06592 CONDUI T, STEEL, GALVANI ZED, 50mm 965. 000 m
145 805- 06595 CONDUI T, PVC, 50 mm 3, 104. 000 m
146 805- 78069 CONTROLLER AND CABI NET, SECONDARY, MENU DRI VEN, 4 PHASE 1. 000 EACH
147 805- 78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 16. 000 EACH
148 805-78445 S| GNAL SERVI CE 2. 000 EACH
149 805-78467 S| GNAL CABLE, 3C 8GA 85. 000 m
150 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 773. 000

151 805-78480 SI GNAL CABLE, 3C 14GA 310. 000 m
152 805-78485 SI GNAL CABLE, 5C 14GA 442. 000 m
153 805-78490 SI GNAL CABLE, 7C 14GA 249. 000 m
154 805-78492 S| GNAL CABLE, | NTERCONNECT, 7C 14GA. 520. 000 m
155 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 225. 000 m
156 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
157 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 266. 000 m
158 805-78930 CONTROLLER CABI NET FOUNDATI ON, M 1. 000 EACH
159 805-86805 SERVI CE PO NT, | 7.000 EACH
160 805-86838 WRE, NO 4 COPPER IN CONDUI T, 1C 17, 427. 000 m
161 805-86889 POLE CIRCU T CABLE, 1C NO. 10 STRANDED COPPER 1, 309. 000 m
162 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 475. 000 EACH
163 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 52. 000 EACH
164 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 4.000 EACH
165 805-96121 PEDESTRI AN PUSH BUTTON AND S| GN 8. 000 EACH
166 805-97776 MODI FY A FOUNDATI ON TO M FOUNDATI ON 1. 000 EACH
167 805-98469 PULL BOX 38. 000 EACH
168 807-02820 LI GAT POLE BASE, CAST | RON, ORNAMENTAL 98. 000 EACH
169 807-03950 LUM NAI RE, ORNAMENTAL 140. 000 EACH
170 807-04654 LI GAT POLE 21. 000 EACH
171 807-04779 CONCRETE FOUNDATI ON W TH GROUNDI NG 137. 000 EACH
172 807-86910 CONNECTOR KI T, UNFUSED 161. 000 EACH
173 807-86915 CONNECTOR KI' T, FUSED 161. 000 EACH
174 807-95509 GLARE SHI ELD 20. 000 EACH
175 808-04767 LI NE 18. 000 m
176 808-04767 LI NE 75. 000 m
177 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100mm 105. 000 m
178 808-06714 LI NE, PAINT, SOLID, YELLOWN 100 mm 44.000 m
179 808-06723 PAVEMENT MESSAGE MARKI NGS, PAI NT, LANE | NDI CATI ON ARROW 3. 000 EACH
180 808-75100 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LI NE, 150 mm 8. 500 m
181 808- 75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 604. 000 m
182 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 2,628. 000 m
183 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 120. 000 m
184 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI'NE, 150 mm 101. 000 m
185 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 30. 000 EACH
186 808- 75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 30. 000 EACH
187 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 240. 000 EACH

188 808-97222 PAVEMENT MESSAGE MARKI NGS, PAINT, HANDI CAP SYMBOL 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 15
CALL ORDER : 140 CONTRACT ID : R -26122-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FI ELD OFFICE, B 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP

4 201-52370 CLEARI NG RI GHT CF WAY LuwP LuUwP

5 202-02278 CURB, CONCRETE, REMOVE 113. 600 m

6 202-74045 SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE 24. 000 EACH

7 203-02000 EXCAVATI ON, COVMON 11, 853. 000 ns

8 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 336. 000 My

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
10 205-06936 TEMPORARY SEDI MENT TRAP 4.800 My
11 205- 06937 TEMPORARY SI LT FENCE 559. 000 m
12 207-07500 SUBGRADE TREATMENT, TYPE C 9, 131. 000 114
13 211-07454 STRUCTURE BACKFI LL 663. 700 ns
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 5, 418. 500 My
15 303-07449 COVPACTED AGGREGATE, NO 73 158. 600 My
16 304-07492 HVA W DENI NG TYPE A 417.900 My
17 401- 06264 PROFI LOGRAPH, HVA LuUwP LuUwP
18 401-07320 QC/ QA-HWVA, 1, 64, SURFACE, 9.5 mm 1, 316. 500 My
19 401-07389 QC/ QA-HVA, 1, 64, | NTERMEDI ATE, 19.0 mm 2,223. 400 My
20 401-07406 QC/ QA-HMA, 1, 64, BASE, 25 mm 635. 100 My
21 402-07440 HVA TYPE A, BASE 854. 100 My
22 402-07450 HVA, TYPE A, WEDGE AND LEVEL 806. 000 My
23 404-05511 SEAL COAT, 2 3, 558. 700 n
24 404-05514 SEAL COAT, 5 1, 267. 200 114
25 405-05517 ASPHALT FOR PRI ME COAT 25. 800 My
26 406- 05520 ASPHALT FOR TACK COAT 10. 540 My
27 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
28 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 2. 000 EACH
29 601-02636 GUARDRAI L, W BEAM NESTED 106. 680 m
30 601-94689 GUARDRAI L END TREATMENT, O©S 3. 000 EACH
31 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 70. 485 m
32 605-06155 CURB AND GUTTER, CONCRETE, MJDI FI ED 763. 200 m
33 607-06175 GQUTTER, CONCRETE 254.500 m
34 607-06340 PAVED SIDE DI TCH, B 828. 200 m
35 610-07486 HVA FOR APPROACHES, TYPE A 939. 500 My
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, 150 mm 639. 700 114
37 611-06497 MAI LBOX ASSEMBLY, SINGLE 20. 000 EACH
38 611-06498 MAI LBOX ASSEMBLY, DOUBLE 8. 000 EACH
39 616-02320 GEOTEXTI LES 435. 200 n
40 616-05688 RI PRAP, CLASS 1 14. 500 My
41 616-05689 Rl PRAP, CLASS 2 9. 200 My
42 616- 06405 Rl PRAP, REVETMENT 189. 300 My
43 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
44 621- 06545 FERTI LI ZER 1. 250 My
45 621-06548 SEED M XTURE, CV 11. 100 kg
46 621-06553 SEED M XTURE, R 264. 100 kg
47 621- 06557 SEED M XTURE, T 63. 000 kg
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CALL ORDER : 140 CONTRACT ID : R -26122-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 621- 06565 MULCHI NG MATERI AL 6. 260 My
49 621- 06567 WATER 518. 910 kL
50 621-06575 SCDDI NG, NURSERY 2, 059. 200 114
51 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 234. 000 kg
52 714-05069 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3700 nmm X 1500 nmm 6. 400 m
53 714-06319 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 4200 nm X 1500 nmm 19. 700 m
54 714-07741 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3900 mm X 1500 mm 7.500 m
55 714-44240 CONCRETE, A, STRUCTURES 12. 200 ns
56 715-05119 PIPE, TYPE 1, CIRCULAR 375 nm 17. 000 m
57 715-05123 PIPE, TYPE 1, ClRCULAR 600 nm 21. 500 m
58 715-05125 PI PE, TYPE 1, Cl RCULAR, 750 mm 48. 000 m
59 715-05149 PI PE, TYPE 2, Cl RCULAR, 300 mm 138. 300 m
60 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 288. 000 m
61 715-05169 PI PE, TYPE 3, CIRCULAR 375 nm 296. 500 m
62 715-05171 PI PE, TYPE 3, ClIRCULAR, 450 nm 76. 500 m
63 715-46000 PI PE END SECTI ON, 300 mm 3. 000 EACH
64 715-46005 PI PE END SECTI ON, 375 mm 38. 000 EACH
65 715-46010 PI PE END SECTI ON, 450 nm 11. 000 EACH
66 715-46020 PI PE END SECTI ON, 600 nm 2.000 EACH
67 715-46030 PI PE END SECTI ON, 750 mm 2. 000 EACH
68 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
69 720-45145 I NLET, J10, MODI FI ED 1. 000 EACH
70 720-45155 I NLET, MLO, MODI FI ED 6. 000 EACH
71 720-45270 Pl PE CATCH BASI N, 450 mm 1. 000 EACH
72 720-94847 I NLET, R13, MODI FI ED 1. 000 EACH
73 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
75 801- 06640 CONSTRUCTI ON SI GN, A 22.000 EACH
76 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
77 801-07118 BARRI CADE, I11-A 10. 800 m
78 801-07119 BARRI CADE, I11-B 14. 400 m
79 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 56. 540 m
80 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2. 03 mm 6. 280 114
81 802-76030 SI GN, SHEET, ENCLOSED LENS W TH LEGEND, 2.54 nm THI CHNESS 3.770 n
82 808-06703 LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nm 3, 784. 000 m
83 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 318. 000 m
84 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 2, 855. 000 m
85 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 37.000 m



SCHEDULE COF PAY | TEMS PAGE 17

CALL ORDER : 160 CONTRACT I D R -26287-A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06657 PHONE, CELLULAR 280. 000 MOS

2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

3 105-07039 FI ELD OFFI CE, B 24.000 MOSs

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-01261 TESTI NG FOR ASBESTCS 3. 000 EACH

7 202-02241 GUARDRAI L, REMOVE 604. 000 m

8 202-02278 CURB, CONCRETE, REMOVE 414. 000 m

9 202-02279 CURB AND GUTTER, REMOVE 113. 000 m
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuUwP
12 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuUwP
13 202-60820 SURFACE M LLI NG ASPHALT 1, 886. 000 114
14 202- 74045 SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE 93. 000 EACH
15 202-86946 HANDHOLE, REMOVE 4.000 EACH
16 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH
17 202-91385 I NLET, REMOVE 16. 000 EACH
18 202-93047 MANHOLE, REMOVE 1. 000 EACH
19 202-93995 SI GNAL POLE FOUNDATI ON, REMOVE 2. 000 EACH
20 202-94810 CURB TURNOUT, REMOVE 4.000 EACH
21 202-96133 Pl PE, REMOVE 999. 000 m
22 203-02000 EXCAVATI ON, COMMON 424, 618. 000 nB
23 203-02010 EXCAVATI ON, ROCK 118, 366. 000 nB8
24 203-02070 BORROW 132, 930. 000 ns
25 203-51223 EXCAVATI ON, WATERVWAY 646. 000 ns
26 204-02290 SETTLEMENT PLATE 6. 000 EACH
27 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 4, 446. 000 My
28 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
29 205-06936 TEMPORARY SEDI MENT TRAP 6, 728. 000 My
30 205-06937 TEMPORARY SI LT FENCE 4,595. 000 m
31 205-06938 TEMPORARY SLOPE DRAIN 525. 000 m
32 206-51215 EXCAVATI ON, X 44.500 ns
33 206-51220 EXCAVATI ON, VET 96. 200 ns
34 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 101. 000 nB8
35 207-07498 SUBGRADE TREATMENT, TYPE A 62, 602. 000 n
36 211-06467 AGGREGATE FOR END BENT BACKFI LL 69. 000 ns
37 211-07454 STRUCTURE BACKFI LL 16, 094. 000 ns
38 302-07455 DENSE GRADED SUBBASE 56. 000 ns
39 303-52308 COVPACTED AGGREGATE, O 53 37,071. 000 My
40 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
41 401-07325 QT QA-HMA, 1, 70, SURFACE, 9.5 mm 3, 306. 000 My
42 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 6, 866. 000 My
43 401-07334 QC/ QA-HWVA, 3, 76, SURFACE, 9.5 mm 590. 000 My
44 401-07379 QC/ QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm 808. 000 My
45 401-07398 QC/ QA-HMA, 3, 70, | NTERMVEDI ATE, 19.0 mm 10, 767. 000 My
46 401-07403 QC/ QA-HMA, 3, 76, | NTERVEDI ATE, 19.0 mm 983. 000 My
47 401-07411 QT QA-HWA, 1, 70, BASE, 25.0 nm 9, 916. 000 My
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CALL ORDER : 160 CONTRACT ID : R -26287-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 401-07424 QC/ QA-HWA, 3, 64, BASE, 19.0 nm 36, 842. 000 My
49 401-07429 QC/ QA-HWVA, 5, 76, | NTERMEDI ATE, C19.0 mm 15, 785. 000 My
50 402-07432 HVA TYPE A, SURFACE 96. 000 My
51 402-07433 HVA TYPE B, SURFACE 208. 000 My
52 402-07435 HVA TYPE A, | NTERMEDI ATE 162. 000 My
53 402-07438 HVA TYPE B, | NTERMEDI ATE 350. 000 My
54 402-07440 HVA TYPE A, BASE 42. 000 My
55 402-07441 HVA TYPE B, BASE 1, 322. 000 My
56 402-07453 HVA FOR TEMPORARY PAVEMENT 1, 441. 000 My
57 404-05511 SEAL COAT, 2 1, 231. 000 n
58 405-05517 ASPHALT FOR PRI ME COAT 58. 000 My
59 406-05520 ASPHALT FOR TACK COAT 94. 000 My
60 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
61 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
62 601-94689 GUARDRAI L END TREATMENT, ©S 9. 000 EACH
63 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 423. 000 m
64 602-06646 TEMPORARY CONCRETE BARRI ER 1, 095. 000 m
65 602-06729 BARRI ER DELI NEATOR 22.000 EACH
66 604-91531 S| DEWALK, CONCRETE, 100 nmm 15. 000 n
67 605-06120 CURB, CONCRETE 67.000 m
68 605-06125 CURB, CONCRETE, MODI FI ED 8. 000 m
69 605-52807 CURB AND GUTTER, COMVBI NED 975. 000 m
70 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 19, 937. 000 m
71 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 368. 400 114
72 610-07486 HVA FOR APPROACHES, TYPE A 3, 443. 000 My
73 610-07487 HVA FOR APPROACHES, TYPE B 1, 354. 000 My
74 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 124. 000 n
75 611-06497 MAI LBOX ASSEMBLY, SINGLE 28. 000 EACH
76 611-06498 MAI LBOX ASSEMBLY, DOUBLE 9. 000 EACH
77 615-06505 MONUMENT, B 62. 000 EACH
78 615-06510 MONUMENT, C 4.000 EACH
79 616-02320 GEOTEXTI LES 75, 636. 000 114
80 616-06405 Rl PRAP, REVETMENT 6, 118. 000 My
81 616-06451 Rl PRAP, UNI FORM 16, 783. 000 My
82 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
83 621-02770 ERCSI ON CONTROL BLANKET 10, 930. 000 114
84 621-06545 FERTI LI ZER 30. 000 My
85 621-06548 SEED M XTURE, CV 297. 000 kg
86 621-06553 SEED M XTURE, R 5, 125. 000 kg
87 621-06557 SEED M XTURE, T 2,428. 000 kg
88 621-06565 MULCHI NG MATERI AL 243. 000 My
89 621-06567 WATER 1, 314. 000 kL
90 621-06574 SODDI NG 15, 920. 000 n
91 621-06575 SODDI NG, NURSERY 57, 159. 000 n
92 622-52436 SI GN, DO NOT MOW OR SPRAY 23. 000 EACH
93 622-91786 SEEDLI NG 1, 340. 000 EACH

94 701-51195 PILE, STEEL H, HP 310 X 79 175. 400 m
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SECTI ON NO. 0001 BRI DGE REPLACEMENT

95 701-91792 PILE TIP, STEEL H 26. 000 EACH
96 702-51005 CONCRETE, A, SUBSTRUCTURE 185. 600 nB
97 702-51015 CONCRETE, B, FOOTI NGS 54. 800 ns
98 702-51100 DRAIN PI PE, CAST I RON, 150 mm 205. 700 kg
99 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 1, 095. 600 kg
100 702-93722 CONCRETE, C 9. 000 nB
101 703-51030 REI NFORClI NG STEEL 20, 314. 000 kg
102 703-51032 REI NFORCI NG STEEL, EPOXY COATED 80, 759. 000 kg
103 704-51002 CONCRETE, C, SUPERSTRUCTURE 445. 900 nB8
104 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 8. 000 EACH
105 706-51020 CONCRETE, C, RAILING 28. 000 ns
106 706-51025 CONCRETE, C, RAILING 113. 200 m
107 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 nm 565. 500 m
108 709-51821 SURFACE SEAL LUWP LUWP
109 709-51821 SURFACE SEAL LUWP LUWP
110 711-51070 ANCHCR PLATE, AP 1 10. 000 EACH
111 713-51334 TEMPORARY Pl PE AND APPROACHES LuUwP LuwP
112 714-02677 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1200 nmm x 1200 nmm 33. 000 m
113 714- 06660 W NGWALL 173. 000 n
114 714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1800 mm 36. 000 m
115 715-05028 PI PE, TYPE 2, Cl RCULAR, 300 mm 361. 000 m
116 715-05032 PI PE, TYPE 2, ClIRCULAR 375 nm 135. 000 m
117 715-05037 PI PE, TYPE 3, ClIRCULAR, 900 nm 9. 500 m
118 715-05048 PI PE, TYPE 4, Cl RCULAR, 150 mm 21, 780. 000 m
119 715-05049 PI PE, TYPE 4, Cl RCULAR, 200 mm 50. 000 m
120 715-05051 PI PE, TYPE 4, ClIRCULAR, 250 nm 50. 000 m
121 715-05052 PI PE, TYPE 4, Cl RCULAR, 300 nm 50. 000 m
122 715- 05053 Pl PE, UNDERDRAI N QUTLET, 150 mm 1, 365. 000 m
123 715-05119 PI PE, TYPE 1, C RCULAR, 375 mm 45. 500 m
124 715-05121 PIPE, TYPE 1, ClIRCULAR, 450 nm 76. 000 m
125 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 nm 696. 000 m
126 715-05133 PI PE, TYPE 1, Cl RCULAR, 1500 mm 45. 000 m
127 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 66. 000 m
128 715-05153 PI PE, TYPE 2, CIRCULAR 525 nm 55. 000 m
129 715-05169 PI PE, TYPE 3, ClIRCULAR 375 nm 750. 000 m
130 715-05186 PI PE, TYPE 3, Cl RCULAR 1200 mm 17.500 m
131 715-05407 PI PE, END BENT DRAIN, 150 mm 81. 000 m
132 715-06004 CONCRETE ANCHOR, 1200 mm 32. 000 EACH
133 715-46005 PI PE END SECTI ON, 375 nm 104. 000 EACH
134 715-46010 PI PE END SECTI ON, 450 nm 4.000 EACH
135 715-46040 PI PE END SECTI ON, 900 mm 2. 000 EACH
136 718-06528 QUTLET PROTECTOR, 1 155. 000 EACH
137 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m
138 718-52610 AGCREGATE FOR UNDERDRAI NS 4,574.000 nB
139 720-44000 CASTI NG ADJUST TO GRADE 4.000 EACH
140 720-45030 I NLET, E7 6. 000 EACH

141 720-45045 I'NLET, J10 10. 000 EACH
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SECTI ON NO. 0001 BRI DGE REPLACEMENT

142 720- 45055 I NLET, MLO 16. 000 EACH
143 720- 45275 PI PE CATCH BASI N, 600 nm 1. 000 EACH
144 720-45410 MANHCLE, C4 11. 000 EACH
145 723-07069 STRUCTURE, PRECAST THREE- SI DED, 4870 mm X 2740 mm 22.500 m
146 723-07262 STRUCTURE, PRECAST THREE- S| DED, 4260 nm X 3050 mm 66. 000 m
147 723-07263 STRUCTURE, PRECAST THREE- S| DED, 4260 nmm X 2740 nmm 36. 000 m
148 730-26739 GRATED BOX END SECTION, 11, 4:1, 1500 mm 2. 000 EACH
149 730-97695 GRATED BOX END SECTIQN, I, 3:1, 1200 mm 4.000 EACH
150 730-97918 GRATED BOX END SECTION, |, 3:1, 1500 mm 2.000 EACH
151 801-04308 ROAD CLOSURE SI GN ASSEMBLY 36. 000 EACH
152 801- 06203 TEMPORARY PAVEMENT MARKI NG 100 mm 4, 680. 000 m
153 801- 06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
154 801- 06640 CONSTRUCTI ON SI GN, A 56. 000 EACH
155 801-06645 CONSTRUCTI ON SI GN, B 18. 000 EACH
156 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
157 801-07118 BARRI CADE, II11-A 28. 800 m
158 801-07119 BARRI CADE, II11-B 226. 800 m
159 801-09133 TEMPORARY CHANGEABLE MESSAGE S| GN 2.000 EACH
160 802-04893 REFERENCE POST 5. 000 EACH
161 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 280. 000 m
162 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 42. 600 m
163 802-05706 SI GN POST, SQUARE, 3, UNREI NFORCED ANCHOR 7.500 m
164 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 37. 040 n
165 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 8. 595 114
166 802- 76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 mm THI CKNESS 1. 240 114
167 804-06725 DELI NEATOR W TH PCST, D1, 75 nm 15. 000 EACH
168 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4.000 EACH
169 805-01842 HANDHOLE, SI GNAL 4.000 EACH
170 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 156. 000 m
171 805-02087 TRANSPORTATI ON OF SALVAGEABLE S| GNAL EQUI PMENT LUWP LUWP
172 805-02202 S| GNAL DETECTOR HOUSI NG, DOUBLE 1. 000 EACH
173 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
174 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6. 000 EACH
175 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
176 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
177 805-78420 DI SCONNECT HANGER 4.000 EACH
178 805-78445 S| GNAL SERVI CE 1. 000 EACH
179 805-78467 S| GNAL CABLE, 3C 8GA 15. 000 m
180 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA 1, 458. 000 m
181 805-78485 SI GNAL CABLE, 5C 14GA 28. 000 m
182 805-78490 SI GNAL CABLE, 7C 14GA. 212. 000 m
183 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 931. 000 m
184 805-78785 SI GNAL DETECTOR HOUSI NG 3. 000 EACH
185 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 458. 000 m
186 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
187 805-81032 SI GNAL STRAIN PCLE, STEEL, 9.2m 4.000 EACH

188 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 10. 000 EACH
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SECTI ON NO. 0001 BRI DGE REPLACEMENT

189 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 3. 000 EACH
190 808-03631 LI NE, EPOXY, SOLID, WHI TE, 100 nm 285. 000 m
191 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 mm 140. 000 m
192 808- 04896 LI NE, EPOXY, BROKEN, YELLOW 100 mm 18. 000 m
193 808-06703 LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nm 22,781. 000 m
194 808- 75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 1, 497. 000 m
195 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 15, 680. 000 m
196 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 171. 000 m
197 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
198 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 14. 000 EACH
199 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 846. 000 EACH
200 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 755. 000 EACH

201 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 300 mm 27.000 m
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SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FI ELD OFFICE, B 16. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP

4 202-02271 HEADWALL, REMOVE 87. 000 EACH

5 202-02278 CURB, CONCRETE, REMOVE 1, 300. 000 m

6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

7 202-52710 S| DEWALK, CONCRETE, REMOVE 73. 200 n2

8 202-60820 SURFACE M LLI NG ASPHALT 7, 280. 000 n

9 202-60820 SURFACE M LLI NG ASPHALT 88, 640. 000 n
10 203-02000 EXCAVATI ON, COMMON 6, 500. 000 nB8
11 203- 02070 BORROW 5, 825. 000 ns
12 205- 06932 TEMPORARY CHECK DAM STRAW BALES 650. 000 m
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
14 205-06937 TEMPORARY SI LT FENCE 200. 000 m
15 211-07454 STRUCTURE BACKFI LL 13. 000 nB
16 303-07449 COWPACTED AGGREGATE, NO. 73 2, 790. 000 My
17 303-60012 AGGREGATE, 2 9. 700 My
18 303-94433 AGCGREGATE, 12 25. 000 nB
19 304-07490 HVA PATCHI NG TYPE B 680. 000 My
20 304-07493 HVA W DENI NG TYPE B 7, 935. 000 My
21 401-06264 PROFI LOGRAPH, HVA LuwP LuUwP
22 401-07321 QC/ QA-HWVA, 2, 64, SURFACE, 9.5 mm 10, 935. 000 My
23 401-07390 QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 43, 024. 000 My
24 405-05517 ASPHALT FOR PRI ME COAT 92. 400 My
25 406- 05520 ASPHALT FOR TACK COAT 56. 300 My
26 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 4.000 EACH
27 601-06854 GUARDRAI L, W BEAM NESTED 4.000 EACH
28 601-94689 GUARDRAI L END TREATMENT, OS 6. 000 EACH
29 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 224.900 m
30 605-06120 CURB, CONCRETE 1, 300. 000 m
31 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 16, 251. 200 m
32 610-07487 HVA FOR APPROACHES, TYPE B 2, 860. 000 My
33 611-06497 MAI LBOX ASSEMBLY, SINGLE 96. 000 EACH
34 611-95023 MAI LBOX ASSEMBLY, RESET 22.000 EACH
35 615-06490 R GHT OF WAY MARKER 20. 000 EACH
36 615-06527 MONUMENT, SECTI ON CORNER 7. 000 EACH
37 616-02320 GEOTEXTI LES 36. 000 114
38 616- 06405 Rl PRAP, REVETMENT 7.000 My
39 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
40 621-02363 MULCHED SEEDI NG, T, CONVENTI ONAL M X 2,524.000 n
41 621-06559 MULCHED SEEDI NG, R 25, 240. 000 114
42 621-06560 MULCHED SEEDI NG, U 2,524.000 114
43 621-06570 TOP SAL 18. 000 nB
44 621-06574 SODDI NG 44.000 n
45 714-02544 W NGMLL, PRECAST CONCRETE 2. 000 EACH
46 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 900 mm 2.700 m
47 715-04629 PI PE 2.000 EACH
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SECTI ON NO. 0001 ASPHALT RESURFACE

48 715-04629 PI PE 2.000 EACH
49 715-05019 PIPE, TYPE 1, ClIRCULAR 900 nm 2.050 m

50 715-05119 PI PE, TYPE 1, C RCULAR, 375 mm 3. 800 m

51 715-05121 PI PE, TYPE 1, Cl RCULAR, 450 mm 1. 900 m

52 715-05123 PIPE, TYPE 1, ClIRCULAR 600 nm 2.500 m

53 715-05128 PIPE, TYPE 1, CIRCULAR 1200 nm 00. 750 m
54 715-05168 PI PE, TYPE 3, Cl RCULAR, 300 mm 94. 500 m

55 715-05169 PI PE, TYPE 3, Cl RCULAR, 375 mm 39. 200 m

56 715-05171 PI PE, TYPE 3, ClIRCULAR, 450 nm 3. 000 m

57 715-05173 PI PE, TYPE 3, ClIRCULAR 600 nm 40. 000 m

58 715-05234 PI PE, TYPE 1, DEFCRVED, M N. AREA 0.38 nR 1. 200 m

59 715-05373 PI PE, TYPE 3, DEFCRVED, M N. AREA 0.82 nR 8. 000 m

60 715-46000 PI PE END SECTI ON, 300 mm 73. 000 EACH
61 715-46005 PI PE END SECTI ON, 375 nm 17. 000 EACH
62 715-46010 PI PE END SECTI ON, 450 nm 3. 000 EACH
63 715-46020 PI PE END SECTI ON, 600 mm 7. 000 EACH
64 715-97691 GRATED BOX END SECTIQON, I, 3:1, 900 mm 2. 000 EACH
65 715-97695 GRATED BOX END SECTION, |, 3:1, 1200 mm 2.000 EACH
66 720-44000 CASTI NG, ADJUST TO GRADE 9. 000 EACH
67 720-45275 PI PE CATCH BASI N, 600 mm 1. 000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 1, 110. 000 m

69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 110. 000 m

70 801-06640 CONSTRUCTI ON SI GN, A 50. 000 EACH
71 801-06710 FLASHI NG ARROW SI GN 200. 000 DAY
72 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
73 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 2,764.000 m

74 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 22,158. 000 m

75 808-06714 LI NE, PAINT, SOLID, YELLOWN 100 nmm 828. 000 m

76 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 4. 000 m

77 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 496. 000 EACH

78 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 496. 000 EACH
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SECTI ON NO. 0001 ROAD RECONSTRUCTI ON, ADDED TRAVEL LANES, S| GNALS, AND Sl GNS,

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 21. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuwP
5 202-01261 TESTI NG FOR ASBESTCS 6. 000 EACH
6 202-02240 PAVEMENT, REMOVE 36, 670. 000 n
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuUwP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
12 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuUwP
13 202- 03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 00. 750 114
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-74070 OVERHEAD S| GN STRUCTURE, CABLE SPAN, REMOVE 2.000 EACH
16 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuUwP LuwP
17 203- 02000 EXCAVATI ON, COVMON 48, 580. 000 ns
18 203-02070 BORROW 60, 047. 000 nB
19 203-02235 BREAKI NG PAVEMENT 5, 140. 000 n
20 203-02801 BACKFI LL FOR WATER MAI N 3,407. 000 ns
21 203-06747 EXCAVATE 3, 832. 000 m
22 203-51223 EXCAVATI ON, WATERWAY 1, 423. 000 nB
23 205-06930 SPLASHPAD, RI PRAP 00. 700 My
24 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 44.000 My
25 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
26 205-06937 TEMPORARY SI LT FENCE 1, 705. 000 m
27 205-06938 TEMPORARY SLOPE DRAIN 9. 000 m
28 206-51220 EXCAVATI ON, VET 407. 100 ns
29 207-07498 SUBGRADE TREATMENT, TYPE A 72, 630. 000 114
30 210-06984 ADJUST 8. 000 EACH
31 210-07314 FORCE MAI N 63. 000 m
32 210-07314 FORCE MAI N 196. 000 m
33 211-07454 STRUCTURE BACKFI LL 26, 617. 000 ns
34 213-52830 FLOMBLE MORTAR 23. 000 nB
35 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 4,878. 000 My
36 303-01180 COWPACTED AGGREGATE, NO. 53 512. 000 My
37 303-07449 COWPACTED AGGREGATE, NO. 73 148. 000 My
38 304-06464 SUBBASE FOR PCCP 102. 000 ns
39 304-07491 HVA PATCHI NG TYPE C 888. 000 My
40 304-07494 HVA WDENI NG TYPE C 11. 500 My
41 401-06264 PROFI LOGRAPH, HVA LuUwP LuwP
42 401-07335 QC/ QA-HMA, 4, 76, SURFACE, 9.5 mm 8, 961. 000 My
43 401-07404 QC/ QA-HVA, 4, 76, | NTERMEDI ATE, 19.0 mm 14, 894. 000 My
44 401-07409 QT QA-HWA, 4, 64, BASE, 25.0 nm 49, 003. 000 My
45 401-07429 QC/ QA-HMA, 5, 76, | NTERVEDI ATE, C19.0 mm 25, 222. 000 My
46 402-07433 HVA TYPE B, SURFACE 37. 600 My
47 402-07434 HVA TYPE C, SURFACE 793. 000 My
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SECTI ON NO. 0001 ROAD RECONSTRUCTI ON, ADDED TRAVEL LANES, S| GNALS, AND Sl GNS,

48 402-07439 HVA TYPE C, | NTERMEDI ATE 1, 322. 000 My
49 402-07442 HVA TYPE C, BASE 4, 230. 000 My
50 402-07452 HVA, TYPE C, WEDGE AND LEVEL 2.100 My
51 404-05511 SEAL COAT, 2 209. 000 114
52 405-05517 ASPHALT FOR PRI ME COAT 00. 300 My
53 406- 05520 ASPHALT FOR TACK COAT 122. 000 My
54 503-05310 TERM NAL JO NT 52. 000 m
55 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
56 601-94689 GUARDRAI L END TREATMENT, O©S 4.000 EACH
57 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 55. 245 m
58 604-06069 CURB RAMP, CONCRETE 698. 000 114
59 604-07483 HVA FOR S| DEWALK 1, 295. 000 My
60 604-91531 S| DEWALK, CONCRETE, 100 mm 8,471. 000 114
61 605-06120 CURB, CONCRETE 473. 000 m
62 605-06140 CURB AND GUTTER, CONCRETE 7,916. 000 m
63 605-06255 CENTER CURB, D, CONCRETE 1, 687. 000 114
64 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 572. 800 114
65 610-07486 HVA FOR APPROACHES, TYPE A 331. 000 My
66 610-07487 HVA FOR APPROACHES, TYPE B 2,361. 000 My
67 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 9, 971. 000 114
68 615-06490 Rl GHT OF WAY MARKER 178. 000 EACH
69 615-06505 MONUMENT, B 40. 000 EACH
70 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
71 615-06530 POST, BENCHVARK 1. 000 EACH
72 616-02320 GEOTEXTI LES 3, 023. 000 114
73 616-05688 RI PRAP, CLASS 1 1, 404. 000 My
74 616-05689 RI PRAP, CLASS 2 256. 000 My
75 616- 06405 Rl PRAP, REVETMENT 778. 000 My
76 616-06451 Rl PRAP, UNI FORM 44.000 My
77 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
78 621-02770 ERCSI ON CONTROL BLANKET 420. 000 n
79 621-06545 FERTI LI ZER 9. 100 My
80 621-06548 SEED M XTURE, CV 86. 000 kg
81 621-06554 SEED M XTURE, U 1, 297. 000 kg
82 621-06557 SEED M XTURE, T 801. 000 kg
83 621-06565 MULCHI NG MATERI AL 75. 000 My
84 621-06567 WATER 210. 000 kL
85 621-06574 SCODDI NG 11, 697. 000 114
86 622-52436 SI GN, DO NOT MOW OR SPRAY 2.000 EACH
87 622-91786 SEEDLI NG 70. 000 EACH
88 701-51195 PILE, STEEL H, HP 310 X 79 1, 202. 000 m
89 702-51005 CONCRETE, A, SUBSTRUCTURE 247.000 ns
90 702-51015 CONCRETE, B, FOOTI NGS 21. 400 nB8
91 702-92945 THRUST BLOCK 63. 000 EACH
92 703-51030 REI NFORClI NG STEEL 35, 136. 000 kg
93 703-51032 RElI NFORCI NG STEEL, EPOXY COATED 39, 322. 000 kg

94 703-96512 BAR SPLI CE 38. 000 EACH
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SECTI ON NO. 0001 ROAD RECONSTRUCTI ON, ADDED TRAVEL LANES, S| GNALS, AND SI GNS,

95 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI Fl ED 621. 000 nB

96 706-06342 RAILING PS-1 86. 400 m

97 706-06353 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPS-1 4. 000 EACH

98 706-51020 CONCRETE, C, RAILING 12. 600 ns

99 707-01065 POST- TENSI ONI NG LUWP LUWP
100 709-51821 SURFACE SEAL LUWP LUWP
101 714-04661 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3300 nmm X 1800 mm 36. 000 m
102 714-06688 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1500 mm X 600 nm 76. 800 m
103 715-03025 SANI TARY MANHOLE 4.000 EACH
104 715-03025 SANI TARY MANHOLE 2.000 EACH
105 715-03025 SANI TARY MANHOLE 1. 000 EACH
106 715-03025 SANI TARY MANHOLE 4.000 EACH
107 715-03025 SANI TARY MANHOLE 2. 000 EACH
108 715-03025 SANI TARY MANHOLE 1. 000 EACH
109 715-03025 SANI TARY MANHOLE 1. 000 EACH
110 715-03025 SANI TARY MANHOLE 1. 000 EACH
111 715-03025 SANI TARY MANHOLE 11. 000 EACH
112 715-03025 SANI TARY MANHOLE 6. 000 EACH
113 715-03025 SANI TARY MANHOLE 5. 000 EACH
114 715-03325 TAPPI NG TEE, 150 mm X 150 mm X 150 mm 4.000 EACH
115 715-03795 PI PE, DUCTILE I RON, 150 mm 3. 000 m
116 715-04612 PI PE 615. 000 m
117 715-04612 PI PE 268. 000 m
118 715-04612 Pl PE 3,407. 000 m
119 715-04629 Pl PE 2. 000 EACH
120 715-05024 PI PE, TYPE 2, ClIRCULAR, 900 nm 30. 000 m
121 715-05048 PI PE, TYPE 4, ClIRCULAR, 150 nm 9, 428. 500 m
122 715- 05049 PI PE, TYPE 4, Cl RCULAR, 200 mm 60. 000 m
123 715-05051 PI PE, TYPE 4, Cl RCULAR, 250 mm 60. 000 m
124 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 57. 700 m
125 715-05115 PIPE, TYPE 1, CIRCULAR 150 nm 60. 000 m
126 715-05116 PI PE, TYPE 1, Cl RCULAR, 200 mm 60. 000 m
127 715-05117 PI PE, TYPE 1, Cl RCULAR, 250 mm 60. 000 m
128 715-05118 PIPE, TYPE 1, ClIRCULAR 300 nm 1, 020. 000 m
129 715-05119 PIPE, TYPE 1, CIRCULAR 375 nm 41. 000 m
130 715-05146 PI PE, TYPE 2, Cl RCULAR, 150 mm 4. 600 m
131 715-05149 PI PE, TYPE 2, Cl RCULAR, 300 mm 1, 712. 500 m
132 715-05151 PI PE, TYPE 2, Cl RCULAR, 375 mm 1, 962. 200 m
133 715-05152 PI PE, TYPE 2, ClIRCULAR, 450 nm 1, 220. 600 m
134 715-05153 PI PE, TYPE 2, ClIRCULAR 525 nm 978. 500 m
135 715-05154 PI PE, TYPE 2, Cl RCULAR, 600 mm 1, 103. 700 m
136 715-05156 PI PE, TYPE 2, Cl RCULAR, 750 mm 1, 860. 200 m
137 715-05168 PI PE, TYPE 3, ClIRCULAR 300 nm 19. 000 m
138 715-05169 PI PE, TYPE 3, ClIRCULAR 375 nm 432. 000 m
139 715-05171 PI PE, TYPE 3, Cl RCULAR, 450 mm 13. 500 m
140 715-05172 PI PE, TYPE 3, Cl RCULAR, 525 mm 13. 500 m
141 715-05236 PIPE, TYPE 1, DEFORMED, M N. AREA 0.47 n® 33. 000 m
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142 715-05237 PIPE, TYPE 1, DEFORMED, M N. AREA 0.59 n® 31. 000 m
143 715-05244 PIPE, TYPE 1, DEFORMED, M N. AREA 1.08 n® 37.500 m
144 715- 05331 PI PE, TYPE 2, DEFCRVED, M N. AREA 0.31 nR 15. 600 m
145 715- 05376 PI PE, TYPE 3, DEFCRVED, M N. AREA 1.08 nR 13. 000 m
146 715-05408 PI PE, SANI TARY SEVER, 200 nm 369. 000 m
147 715-05408 PI PE, SANI TARY SEVER, 200 nm 82. 000 m
148 715-05408 Pl PE, SANI TARY SEVER, 200 mm 73. 000 m
149 715-05408 Pl PE, SANI TARY SEVER, 200 mm 9. 000 m
150 715-05408 PI PE, SANI TARY SEVER, 200 nm 166. 000 m
151 715-05408 PI PE, SANI TARY SEVER, 200 nm 208. 000 m
152 715-05408 Pl PE, SANI TARY SEVER, 200 mm 121. 000 m
153 715-05408 Pl PE, SANI TARY SEVER, 200 mm 39. 000 m
154 715- 05409 Pl PE, SANI TARY SEVER, 250 mm 683. 000 m
155 715-05409 PI PE, SANI TARY SEVER, 250 nm 293. 000 m
156 715-05415 PI PE, SANI TARY SEVER, 600 nm 76. 000 m
157 715-05751 BUTTERFLY 19. 000 EACH
158 715-06377 SERVI CE LATERAL 143. 000 m
159 715-06379 SEVEER 5. 000 EACH
160 715-07090 CONCRETE ANCHOR, M N. AREA 1.08 n? 3. 000 EACH
161 715-07093 SAFETY METAL END SECTION, 4:1, MN AREA 1.08 nt 1. 000 EACH
162 715-07565 PI PE END SECTION, M N. AREA 0. 47 nR 2. 000 EACH
163 715-26753 GRATED BOX END SECTION, 11, 4:1, 1225 mmx 825 mm 1. 000 EACH
164 715-46000 PI PE END SECTI ON, 300 nm 3. 000 EACH
165 715-46005 PI PE END SECTI ON, 375 mm 57. 000 EACH
166 715-46010 PI PE END SECTI ON, 450 mm 7. 000 EACH
167 715-46015 PI PE END SECTI ON, 525 nm 5. 000 EACH
168 715-46020 PI PE END SECTI ON, 600 nm 1. 000 EACH
169 715-46030 PI PE END SECTI ON, 750 mm 5. 000 EACH
170 715-90052 LI FT STATI ON LuUwP LuUwP
171 715-90052 LI FT STATI ON LUWP LUWP
172 715-97544 PI PE, DUCTILE I RON, 200 nm 154. 000 m
173 715-98207 Pl PE, SEVER, 200 mm ABANDON 1, 973. 000 m
174 716-06472 BORI NG 83. 000 m
175 716-06472 BORI NG 56. 000 m
176 716-06472 BORI NG 27.000 m
177 716-07746 BORI NG PI TS 12. 000 EACH
178 718-04986 CLEANOUT 1. 000 EACH
179 718-06528 QUTLET PROTECTOR, 1 4.000 EACH
180 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
181 718-52610 AGCREGATE FOR UNDERDRAI NS 2,118. 000 nB8
182 718-99153 GEOTEXTI LES FOR UNDERDRAI N 27, 166. 000 114
183 720- 03197 MANHCLE REMOVAL AND DEMOLI TI ON 24.000 EACH
184 720- 44000 CASTI NG, ADJUST TO GRADE 34. 000 EACH
185 720-44296 CAP | NLET 7.000 EACH
186 720- 45045 I NLET, J10 212. 000 EACH
187 720-45260 PI PE CATCH BASI N, 300 mm 2. 000 EACH

188 720-45265 PI PE CATCH BASIN, 375 mm 1.000 EACH
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189 720-45270 PI PE CATCH BASI N, 450 nm 1. 000 EACH
190 720-45410 MANHOLE, C4 133. 000 EACH
191 720-45415 MANHCLE, D4 40. 000 EACH
192 720-98174 I NLET, B15 16. 000 EACH
193 720- 98555 I NLET, C15 1. 000 EACH
194 732-03053 METER PI' T 28. 000 EACH
195 732-03064 TAPPI NG VALVE 4.000 EACH
196 732-03064 TAPPI NG VALVE 2. 000 EACH
197 732-03064 TAPPI NG VALVE 6. 000 EACH
198 732-03064 TAPPI NG VALVE 2.000 EACH
199 732-03942 HYDRANT 24.000 EACH
200 732-03945 WATER METER VAULT 2. 000 EACH
201 732-04836 GATE VALVE 1. 000 EACH
202 732-04836 GATE VALVE 4.000 EACH
203 732-04836 GATE VALVE 2.000 EACH
204 732-04837 PLUG 9. 000 EACH
205 732-04837 PLUG 4.000 EACH
206 732-04837 PLUG 12. 000 EACH
207 732-04837 PLUG 4.000 EACH
208 732-04947 TAPPI NG TEE 2. 000 EACH
209 732-04947 TAPPI NG TEE 6. 000 EACH
210 732-04947 TAPPI NG TEE 2.000 EACH
211 732-04987 CONNECTI ON 11. 000 EACH
212 732-04987 CONNECTI ON 12. 000 EACH
213 732-04987 CONNECTI ON 4.000 EACH
214 732- 05560 SERVI CE LI NE 410. 000 m
215 732-06623 SLEEVE 4.000 EACH
216 732-06623 SLEEVE 2. 000 EACH
217 732-06623 SLEEVE 6. 000 EACH
218 732-06623 SLEEVE 2.000 EACH
219 732-07128 VI DEO | NSPECTI ON 212. 000 m
220 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 2. 000 EACH
221 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 2. 000 EACH
222 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
223 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
224 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 34, 204. 000 m
225 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4,162. 000 m
226 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 4. 000 EACH
227 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD ( ONLY) 4.000 EACH
228 801-06640 CONSTRUCTI ON SI GN, A 41. 000 EACH
229 801- 06645 CONSTRUCTION SIGN, B 16. 000 EACH
230 801-06710 FLASHI NG ARROW SI GN 1, 080. 000 DAY
231 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
232 801-07118 BARRI CADE, I11-A 25. 200 m
233 801-07119 BARRI CADE, II11-B 43. 200 m
234 802-04893 REFERENCE POST 3. 000 EACH

235 802-05694 OVERHEAD SI GN STRUCTURE 12. 000 EACH
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236 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 200. 000 m
237 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 48. 000 m
238 802-07054 CABLE SPAN SI GN STRUCTURE FOUNDATI ON 24.000 EACH
239 802-07058 SI GN, SHEET ASSEMBLY, RELOCATE 6. 000 EACH
240 802-07059 SI GN, SHEET, AND SUPPORTS, REMOVE 74.000 EACH
241 802-07060 SI GN, SHEET, RELOCATE 3. 000 EACH
242 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2. 03 mm 9. 300 114
243 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 96. 000 114
244 802- 76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 nm THI CKNESS 9. 500 n
245 805-01842 HANDHOLE, SI GNAL 38. 000 EACH
246 805-02202 S| GNAL DETECTOR HOUSI NG, DOUBLE 1. 000 EACH
247 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 1, 254. 000 m
248 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2. 000 EACH
249 805- 78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 17. 000 EACH
250 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 5. 000 EACH
251 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9. 000 EACH
252 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
253 805-78420 DI SCONNECT HANGER 12. 000 EACH
254 805- 78445 S| GNAL SERVI CE 2.000 EACH
255 805-78467 S| GNAL CABLE, 3C 8GA 58. 000 m
256 805-78470 S| GNAL CABLE, ROADVWAY LOOP, 1C 14GA. 434. 000 m
257 805-78485 SI GNAL CABLE, 5C 14GA 394. 000 m
258 805-78490 SI GNAL CABLE, 7C 14GA 739. 000 m
259 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 009. 000 m
260 805-78746 PREFCRVED LOOP DETECTORS 1, 105. 000 m
261 805-78785 S| GNAL DETECTOR HOUSI NG 1. 000 EACH
262 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 146. 000 m
263 805- 78906 S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 mm X 3. 7m 8. 000 EACH
264 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 2. 000 EACH
265 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 8. 000 EACH
266 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
267 808-01045 LI NE, THERMOPLASTIC, DOITED, YELLOW 100 mm 600 mm LI NE, 10. 000 m
268 808-03631 LI NE, EPOXY, SOLID, WH TE, 100 mm 125. 400 m
269 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 nm 125. 400 m
270 808-04896 LI NE, EPOXY, BROKEN, YELLOW 100 nm 31. 400 m
271 808- 05866 PAVEMENT MESSAGE MARKI NG REMOVE 36. 000 114
272 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 2,424.900 m
273 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100mm 3, 580. 000 m
274 808-06705 LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 nm 491. 600 m
275 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 320. 000 m
276 808-06714 LI NE, PAINT, SOLID, YELLOWN 100 mm 1, 704. 000 m
277 808-06716 LI NE, REMOVE 1, 284. 000 m
278 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 1, 338. 200 m
279 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 10, 076. 000 m
280 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 185. 100 m
281 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 73. 800 m
282 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 231. 900 m



SCHEDULE OF PAY | TEMS PAGE 30
CALL ORDER : 180 CONTRACT ID : R -26409-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON, ADDED TRAVEL LANES, S| GNALS, AND Sl GNS,

283 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI'NE, 150 mm 715. 000 m

284 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 105. 000 EACH
285 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( ONLY) 90. 000 EACH
286 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 379. 000 EACH

287 808-98796 LI NE, THERMOPLASTI C, DOITED, WH TE, 100 nm 600 nm LI NE, 12. 300 m



SCHEDULE OF PAY | TEMS PAGE 31
CALL ORDER : 190 CONTRACT ID : R -26449-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 27.000 MOS
3 108-01614 PARTNERI NG OVERHEAD LuUwP LuUwP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202- 60820 SURFACE M LLI NG ASPHALT 6, 590. 000 114
12 202- 74080 OVERHEAD SI GN STRUCTURE, CANTILEVER, REMOVE 1. 000 EACH
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LuwP
14 202-99626 FOUNDATI ON FOR SI GNI NG REMOVE 1. 000 EACH
15 203-02000 EXCAVATI ON, COMMON 224, 200. 000 nB
16 203-02070 BORROW 214, 600. 000 ns
17 205- 06930 SPLASHPAD, RI PRAP 2. 400 My
18 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 1, 091. 000 My
19 205-06932 TEMPORARY CHECK DAM STRAW BALES 641. 000 m
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 39. 000 EACH
21 205-06936 TEMPORARY SEDI MENT TRAP 2, 027.000 My
22 205-06937 TEMPORARY SI LT FENCE 2,185. 000 m
23 205-06938 TEMPORARY SLOPE DRAIN 30. 000 m
24 207-07498 SUBGRADE TREATMENT, TYPE A 53, 620. 000 114
25 207-07500 SUBGRADE TREATMENT, TYPE C 7, 250. 000 114
26 207-07502 SUBGRADE TREATMENT, TYPE D 4, 305. 000 n
27 207-07503 SUBGRADE TREATMENT, TYPE E 1, 750. 000 n
28 211-07454 STRUCTURE BACKFI LL 15, 828. 000 ns
29 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 40, 907. 000 My
30 303-01180 COVPACTED AGGREGATE, NO 53 4,125. 000 My
31 303-04075 COVPACTED AGGREGATE, O 73 269. 000 My
32 304-07490 HVA PATCH NG TYPE B 144. 000 My
33 401-05467 M LLED HVA CORRUGATI ONS 28, 720. 000 m
34 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
35 401-07327 QC/ QA-HWA, 2, 70, SURFACE, 9.5 m 602. 000 My
36 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 19, 808. 000 My
37 401-07334 QT QA-HMA, 3, 76, SURFACE, 9.5 mm 1, 214. 000 My
38 401-07397 QT QA-HMA, 2, 70, | NTERMVEDI ATE, 19.0 mm 1, 017. 000 My
39 401-07398 QC/ QA-HWVA, 3, 70, | NTERMEDI ATE, 19.0 mm 25, 693. 000 My
40 401-07403 QC/ QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 2, 051. 000 My
41 401-07407 QC/ QA-HMA, 2, 64, BASE, 25.0 mm 4,022. 000 My
42 401-07424 QC/ QA-HMA, 3, 64, BASE, 19.0 mm 105, 376. 000 My
43 401-07429 QC/ QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 39, 469. 000 My
44 402-07432 HVA TYPE A, SURFACE 425. 000 My
45 402-07433 HVA TYPE B, SURFACE 900. 000 My
46 402-07435 HVA TYPE A, | NTERMEDI ATE 1, 564. 000 My
47 402-07438 HVA TYPE B, | NTERMEDI ATE 1, 521. 000 My



SCHEDULE OF PAY | TEMS PAGE 32
CALL ORDER : 190 CONTRACT ID : R -26449-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

48 402-07440 HVA TYPE A, BASE 1, 027. 000 My
49 402-07441 HVA TYPE B, BASE 5, 038. 000 My
50 404-05511 SEAL COAT, 2 5,702. 000 114
51 405-05517 ASPHALT FOR PRI ME COAT 146. 000 My
52 406- 05520 ASPHALT FOR TACK COAT 213. 000 My
53 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 3. 000 EACH
54 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
55 601-02625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2, MODI FI ED 1. 000 EACH
56 601-05071 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 7 1. 000 EACH
57 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
58 601-06854 GUARDRAI L, W BEAM NESTED 9. 000 EACH
59 601-94689 GUARDRAI L END TREATMENT, OS 19. 000 EACH
60 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 3. 000 EACH
61 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 1, 543. 100 m
62 602-06646 TEMPORARY CONCRETE BARRI ER 230. 000 m
63 603-06040 FENCE, FARM FI ELD, 1190 mm 14, 378. 000 m
64 603-06045 FENCE, CHAI N LINK, 1220 mm 1, 915. 000 m
65 610-07486 HVA FOR APPROACHES, TYPE A 1, 070. 000 My
66 611-03393 TEMPORARY CROSSOVER, B MODI FI ED 5. 000 EACH
67 611-06497 MAI LBOX ASSEMBLY, SINGLE 28. 000 EACH
68 611-06498 MAI LBOX ASSEMBLY, DOUBLE 2. 000 EACH
69 615-06490 R GHT OF WAY MARKER 82. 000 EACH
70 615-06505 MONUMENT, B 24. 000 EACH
71 615-06510 MONUMENT, C 28. 000 EACH
72 615-06527 MONUMENT, SECTI ON CORNER 10. 000 EACH
73 616-02320 GEOTEXTI LES 2,158. 000 n
74 616- 06406 Rl PRAP, REVETMENT 2,071. 000 n
75 617-04488 GECGRI D, SUBGRADE 315. 000 114
76 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 11. 000 EACH
77 621-04258 SEED M XTURE 1, 720. 000 kg
78 621-06545 FERTI LI ZER 41. 000 My
79 621-06553 SEED M XTURE, R 6, 860. 000 kg
80 621-06565 MULCHI NG MATERI AL 204. 000 My
81 621-06567 WATER 1,578. 000 kL
82 621-06575 SODDI NG, NURSERY 87, 585. 000 n
83 622-52436 SI GN, DO NOT MOW OR SPRAY 16. 000 EACH
84 622-91786 SEEDLI NG 400. 000 EACH
85 702-51015 CONCRETE, B, FOOTI NGS 185. 000 ns
86 703-51030 REI NFORCI NG STEEL 15, 406. 000 kg
87 714-26709 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 2400 nm x 1500 nmm 73. 000 m
88 714-26714 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 2400 mm 64. 000 m
89 714-26726 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 2400 nmm 57. 500 m
90 714-99348 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1500 nmm x 900 mm 41.500 m
91 715-02246 PI PE END SECTI ON, 1200 nm 1. 000 EACH
92 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 1. 000 EACH
93 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 18. 000 EACH

94 715-03476 SAFETY METAL END SECTION, 4:1, 600 nm 8. 000 EACH
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CALL ORDER : 190 CONTRACT ID : R -26449-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

95 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 5. 000 EACH
96 715-04611 SAFETY METAL END SECTION, 4:1, 300 mm 6. 000 EACH
97 715-04629 Pl PE 4.000 EACH
98 715-04798 SAFETY METAL END SECTION, 4:1, 525 mm 1. 000 EACH
99 715-04830 GRATED BOX END SECTI ON 2.000 EACH
100 715-05019 PIPE, TYPE 1, CIRCULAR 900 nm 116. 000 m
101 715-05047 SAFETY METAL END SECTION, 4:1, 0.17 n® 1. 000 EACH
102 715-05048 PI PE, TYPE 4, Cl RCULAR, 150 mm 27,044. 000 m
103 715-05052 PI PE, TYPE 4, ClI RCULAR, 300 nm 75. 000 m
104 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 3,167. 000 m
105 715-05115 PI PE, TYPE 1, Cl RCULAR, 150 mm 269. 000 m
106 715-05116 PI PE, TYPE 1, Cl RCULAR, 200 mm 270. 000 m
107 715-05117 PI PE, TYPE 1, Cl RCULAR, 250 mm 236. 000 m
108 715-05119 PIPE, TYPE 1, CIRCULAR 375 nm 511. 000 m
109 715-05122 PIPE, TYPE 1, ClIRCULAR 525 nm 14. 000 m
110 715-05123 PI PE, TYPE 1, Cl RCULAR, 600 mm 38. 000 m
111 715-05128 PI PE, TYPE 1, Cl RCULAR 1200 mm 140. 000 m
112 715-05146 PI PE, TYPE 2, ClIRCULAR 150 nm 27.000 m
113 715-05149 PI PE, TYPE 2, ClIRCULAR, 300 nm 37.000 m
114 715-05151 PI PE, TYPE 2, Cl RCULAR, 375 mm 526. 000 m
115 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 8. 000 m
116 715-05154 PI PE, TYPE 2, ClIRCULAR 600 nm 462. 000 m
117 715-05161 PI PE, TYPE 2, ClIRCULAR, 1200 nm 241. 000 m
118 715-05168 PI PE, TYPE 3, Cl RCULAR, 300 mm 71. 000 m
119 715-05169 PI PE, TYPE 3, Cl RCULAR, 375 mm 247.000 m
120 715-05171 PI PE, TYPE 3, ClIRCULAR, 450 nm 59. 000 m
121 715-05172 PI PE, TYPE 3, ClIRCULAR 525 nm 7.000 m
122 715-05173 PI PE, TYPE 3, Cl RCULAR, 600 mm 104. 000 m
123 715-05177 PI PE, TYPE 3, Cl RCULAR, 900 mm 12. 000 m
124 715-05203 PI PE, TYPE 4, ClIRCULAR, 100 nm 221. 000 m
125 715-05231 PIPE, TYPE 1, DEFORMED, M N. AREA 0.20 n® 36. 000 m
126 715-05234 PI PE, TYPE 1, DEFCRVED, M N. AREA 0.38 nR 47.000 m
127 715-05237 PI PE, TYPE 1, DEFCRVED, M N. AREA 0.59 nR 12. 000 m
128 715-05241 PIPE, TYPE 1, DEFORMED, M N. AREA 0.82 n® 179. 000 m
129 715-05244 PIPE, TYPE 1, DEFORMED, M N. AREA 1.08 n® 78. 000 m
130 715-05249 PI PE, TYPE 1, DEFCRVED, M N. AREA 1.68 nR 60. 000 m
131 715-05376 PI PE, TYPE 3, DEFCRVED, M N. AREA 1.08 nR 225. 000 m
132 715-06004 CONCRETE ANCHOR, 1200 mm 4. 000 EACH
133 715-06177 SAFETY METAL END SECTION, 6:1, 0.83 nR 2.000 EACH
134 715-06802 CONCRETE ANCHOR, M N. AREA 1.68 n? 2.000 EACH
135 715-06821 SAFETY METAL END SECTION, 4:1, M N AREA 0.27 n? 5. 000 EACH
136 715-06822 SAFETY METAL END SECTION, 4:1, MN AREA 0.42 n? 1. 000 EACH
137 715-07090 CONCRETE ANCHOR, M N. AREA 1.08 n? 7.000 EACH
138 715-07252 SAFETY METAL END SECTION, 4:1, M N AREA 0.83 n? 58. 000 EACH
139 715-07613 PI PE, TYPE 1, C RCULAR, 100 mm 956. 000 m
140 715-07742 PI PE END SECTI ON, 900 mm X 699 mm 1. 000 EACH
141 715-26730 GRATED BOX END SECTION, 11, 4:1, 600 nmm 2.000 EACH



CALL ORDER

SCHEDULE COF PAY | TEMS
190 CONTRACT | D

LETTI NG DATE ; 05/20/ 03 10: 00 AM

SECTI ON NO. 0001

142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188

715- 26754
715- 26814
715- 44240
715- 46000
715- 46005
715- 46010
715- 46015
715- 46020
715- 46040
715-97559
715-97617
715- 97686
715-97691
715-97925
715-98020
715-98974
715- 98976
718- 06529
718- 06532
718-52610
718-99153
720- 44000
720- 45005
720- 45035
720- 45065
720- 45275
720- 45410
720- 45510
720-90984
720- 93501
720- 95422
723- 06660
723-07123
723-07124
801- 01504
801- 04308
801- 06203
801- 06207
801- 06216
801- 06577
801- 06586
801- 06625
801- 06640
801- 06645
801-06710
801- 06775
801-07118

ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

GRATED BOX END SECTION, Il, 6:1, 1225 nmx 825 mm
GRATED BOX END SECTION, I, 3:1, 1050 nm x 725 nm
CONCRETE, A, STRUCTURES
PI PE END SECTI ON, 300
PI PE END SECTI ON, 375 nmm
PI PE END SECTI ON, 450 nmm
PI PE END SECTI ON, 525 mm
mm
mm

3

PI PE END SECTI ON, 600
PI PE END SECTI ON, 900
GRATED BOX END SECTION, 11,
PI PE END SECTI ON, 1050 mm X 725 nmm

GRATED BOX END SECTIQN, 11, 10:1, 375 mm
GRATED BOX END SECTIQN, I, 3:1, 900 mm
GRATED BOX END SECTION, |, 6:1, 900 mm
PI PE END SECTI ON, 700 nm X 500 nm
GRATED BOX END SECTIQN, 11, 6:1, 900 nm
GRATED BOX END SECTIQN, 11, 6:1, 600 nm

QUTLET PROTECTOR, 2

VI DEO | NSPECTI ON FOR UNDERDRAI NS

AGGREGATE FOR UNDERDRAI NS

GEOTEXTI LES FOR UNDERDRAI N

CASTI NG, ADJUST TO GRADE

I NLET, A2

I NLET, F7

I NLET, N12

PI PE CATCH BASI N, 600 nm

MANHOLE, C4

MANHOLE, C4, MODI FI ED

MANHOLE, C2

MANHOLE, L4

MANHOLE, J4

W NGWALL

STRUCTURE, PRECAST THREE- SI DED, 6100 mm X 4100 nm
STRUCTURE, PRECAST THREE- SI DED, 3660 mm X 1830 nm
TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW
ROAD CLOSURE SI GN ASSEMBLY

TEMPORARY PAVEMENT MARKI NG 100 nm

TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, 600 nm
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 600 mm
TEMPORARY PAVEMENT MARKI NG 200 nm

DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTI ON SIGN, A

CONSTRUCTI ON SIGN, B

FLASHI NG ARROW SI GN

MAI NTAI NI NG TRAFFI C

BARRI CADE, 111-A

R -26449- A
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~
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000
000
000
000
000
000
000
000
000
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000
000
000
000
000
000
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CALL ORDER : 190 CONTRACT ID : R -26449-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

189 801-07119 BARRI CADE, I11-B 201. 000 m
190 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LUWP
191 802- 05694 OVERHEAD SI GN STRUCTURE 2. 000 EACH
192 802- 05694 OVERHEAD SI GN STRUCTURE 1. 000 EACH
193 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 450. 000 m
194 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 118. 000 m
195 802-05706 SI GN POST, SQUARE, 3, UNRElI NFORCED ANCHOR 7.100 m
196 802-76015 SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND 2. 400 114
197 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 35. 000 n
198 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 111. 500 n
199 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 mm TH CKNESS 6. 500 114
200 803-02310 REI NFORCI NG STEEL, SI GN FOUNDATI ON 466. 000 kg
201 803-06031 SI GN FOUNDATI ONS, CONCRETE 14. 000 ns
202 803-76125 SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN 3. 000 EACH
203 804-06771 DELI NEATOR POST, FLEXI BLE 385. 000 EACH
204 805-01842 HANDHOLE, SI GNAL 14. 000 EACH
205 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 704. 000 m
206 805-78106 CONTROLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
207 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8. 000 EACH
208 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2. 000 EACH
209 805-78415 SPAN, CATENARY, AND TETHER 2. 000 EACH
210 805-78420 DI SCONNECT HANGER 4.000 EACH
211 805- 78445 SI GNAL SERVI CE 1. 000 EACH
212 805-78467 S| GNAL CABLE, 3C 8GA 17. 000 m
213 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. 1, 000. 000 m
214 805-78485 SI GNAL CABLE, 5C 14GA 343. 000 m
215 805-78490 SI GNAL CABLE, 7C 14GA 135. 000 m
216 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 000. 000 m
217 805-78785 S| GNAL DETECTOR HOUSI NG 10. 000 EACH
218 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 310. 000 m
219 805- 78906 SI GNAL SUPPORT FOUNDATI ON, 915 nmm X 915 nm X 3. 7m 4.000 EACH
220 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
221 805-81060 SI GNAL STRAIN PCLE, STEEL, 11.0 m 4.000 EACH
222 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 10. 000 EACH
223 808-06701 LI NE, THERMOPLASTI C, BROKEN, WHI TE, 100nm 2,217.000 m
224 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100mm 233, 349. 000 m
225 808-06705 LI NE, THERMOPLASTIC, SOLID, WH TE, 200 mm 276. 000 m
226 808-06716 LI NE, REMOVE 1, 860. 000 m
227 808-75215 LI NE, THERMOPLASTIC, SOLID, WHI TE, 300 nm 1, 235. 000 m
228 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 583. 000 m
229 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 17, 132. 000 m
230 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 28. 000 m
231 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 82. 000 m
232 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 299. 000 m
233 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 197. 000 m
234 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 84. 000 EACH
235 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 65. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 36
CALL ORDER 190 CONTRACT ID : R -26449-A

LETTI NG DATE 05/20/ 03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

236 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 50. 000 EACH

237 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 200. 000 EACH

238 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 2, 335. 000 m



SCHEDULE OF PAY | TEMS PAGE 37
CALL ORDER : 200 CONTRACT ID : R -26471-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 22, 400. 000 SYS
5 304-07491 HVA PATCHI NG TYPE C 2,270. 000 TON
6 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
7 402-07434 HVA TYPE C, SURFACE 1, 849. 000 TON
8 402-07439 HVA TYPE C, | NTERMEDI ATE 364. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 5. 200 TON
10 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 1, 079. 000 LFT
11 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 915. 000 LFT
12 801- 06640 CONSTRUCTI ON SI GN, A 23. 000 EACH
13 801-06710 FLASHI NG ARROW SI GN 14. 000 DAY
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 805-02503 CABLE, ROADWAY LOOP, 1C 14GA 3, 600. 000 LFT
16 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 900. 000 LFT
17 808-06701 LI NE, THERMOPLASTIC, BRCKEN, WHI TE, 4 IN. 1, 702. 000 LFT
18 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 10, 172. 000 LFT
19 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 8,124. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 243. 000 LFT
21 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 20. 000 EACH
22 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 18. 000 EACH
23 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 102. 000 EACH

24 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 102. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 38
CALL ORDER : 210 CONTRACT ID : R -26613-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 RECONSTRUCTI ON AND RESURFACI NG OF PARK ROADS AND PARKI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuUwP
5 202-02278 CURB, CONCRETE, REMOVE 342.000 LFT
6 203-02000 EXCAVATI ON, COMMON 439. 500 CYs
7 203-02070 BORROW 1, 436. 000 CYS
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
9 205-06937 TEMPORARY SI LT FENCE 435. 000 LFT
10 211-07454 STRUCTURE BACKFI LL 90. 000 CYs
11 303-52308 COWPACTED AGGREGATE, O, 53 1, 089. 400 TON
12 402-07432 HVA TYPE A, SURFACE 541. 900 TON
13 402-07435 HVA TYPE A, | NTERMEDI ATE 1, 011. 400 TON
14 405- 05517 ASPHALT FOR PRI ME COAT 5.700 TON
15 406- 05520 ASPHALT FOR TACK COAT 1. 600 TON
16 604-06070 S| DEWALK, CONCRETE 100. 000 SYS
17 605-06120 CURB, CONCRETE 375. 000 LFT
18 605-06140 CURB AND GUTTER, CONCRETE 1, 062. 600 LFT
19 605-94811 CURB TURNOUT 3. 000 EACH
20 615-06496 PARKI NG BARRI ER 27.000 EACH
21 616-02320 GEOTEXTI LES 42. 000 SYS
22 616-06405 Rl PRAP, REVETMENT 21. 000 TON
23 621-03868 MJULCHED SEEDI NG B 2, 331. 300 SYS
24 621-06575 SCDDI NG, NURSERY 680. 000 SYS
25 715-05118 PIPE, TYPE 1, Cl RCULAR, 12 IN. 52. 000 LFT
26 715-05119 PIPE, TYPE 1, CIRCULAR 15 IN 44.000 LFT
27 715-05121 PIPE, TYPE 1, CIRCULAR 18 IN 45. 000 LFT
28 715-05149 PI PE, TYPE 2, CI RCULAR, 12 IN. 391. 000 LFT
29 715-05152 PI PE, TYPE 2, CI RCULAR, 18 IN. 52. 000 LFT
30 715-46000 PI PE END SECTION, 12 IN 3. 000 EACH
31 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
32 715-46010 PI PE END SECTION, 18 IN. 3. 000 EACH
33 720-45030 I NLET, E7 1. 000 EACH
34 720-45045 I NLET, J10 5. 000 EACH
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN. 12. 500 SFT
37 802-76055 SI GN POST, A 19. 000 LFT
38 802-99058 SHEET SI GN, | NSTALL 2. 000 EACH
39 808-06706 LI NE, THERMOPLASTIC, SOLID, WHITE, 24 IN 22.000 LFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3, 882. 000 LFT
41 808-75056 TRANSVERSE MARKI NGS, PAINT, SOLI D, WHI TE, CROSSHATCH LI NE, 300. 000 LFT

42 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 2. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 39
CALL ORDER : 230 CONTRACT ID : R -26664-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 18. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 201-01015 CLEARI NG AND GRUBBI NG LuUwP LuwP
5 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
6 202-91385 I NLET, REMOVE 1. 000 EACH
7 202-96133 Pl PE, REMOVE 212. 000 m
8 203-02000 EXCAVATI ON, COVMON 30, 955. 000 ns
9 203-02070 BORROW 7, 890. 000 nB
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 4, 970. 000 m
11 205-02234 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, CULVERT PI PE 12. 000 EACH
12 205- 02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DROP | NLET 17. 000 EACH
13 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 185. 000 My
14 207-06499 SUBGRADE TREATMENT 30, 162. 000 n
15 211-07454 STRUCTURE BACKFI LL 6, 983. 500 nB
16 303-01180 COWPACTED AGGREGATE, NO. 53 629. 000 My
17 401-07334 QT QA-HMA, 3, 76, SURFACE, 9.5 mm 4,082. 000 My
18 401-07403 QC/ QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 6,576. 000 My
19 401-07408 QT QA-HWA, 3, 64, BASE, 25.0 nm 23, 738. 000 My
20 401-07429 QC/ QA-HMA, 5, 76, | NTERVEDI ATE, C19.0 mm 7, 285. 000 My
21 402-07440 HVA TYPE A, BASE 1, 072. 000 My
22 402-07451 HVA, TYPE B, WEDGE AND LEVEL 121. 000 My
23 406- 05520 ASPHALT FOR TACK COAT 53. 510 My
24 604- 06069 CURB RAMP, CONCRETE 41. 700 114
25 604-91531 S| DEWALK, CONCRETE, 100 mm 4,867. 200 114
26 605-06140 CURB AND GUTTER, CONCRETE 8, 138. 000 m
27 605-94811 CURB TURNOUT 2.000 EACH
28 610-07486 HVA FOR APPROACHES, TYPE A 30. 800 My
29 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 570. 300 114
30 616-02320 GEOTEXTI LES 6, 891. 000 n
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
32 621-06545 FERTI LI ZER 4.700 My
33 621-06554 SEED M XTURE, U 865. 000 kg
34 621- 06565 MJULCHI NG MATERI AL 23. 600 My
35 621-06567 WATER 1, 000. 000 kL
36 621-06574 SCODDI NG 11, 251. 400 114
37 715-05048 PI PE, TYPE 4, Cl RCULAR, 150 mm 6, 932. 000 m
38 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 mm 31. 500 m
39 715-05123 PIPE, TYPE 1, ClIRCULAR 600 nm 18. 000 m
40 715-05149 PI PE, TYPE 2, ClIRCULAR, 300 nm 1, 216. 000 m
41 715-05151 PI PE, TYPE 2, Cl RCULAR, 375 mm 103. 400 m
42 715-05152 PI PE, TYPE 2, Cl RCULAR, 450 mm 59. 600 m
43 715-05154 PI PE, TYPE 2, ClIRCULAR, 600 nm 255. 400 m
44 715-05156 PI PE, TYPE 2, ClIRCULAR, 750 nm 756. 800 m
45 715-05159 PI PE, TYPE 2, Cl RCULAR 1050 mm 198. 500 m
46 715-05169 PI PE, TYPE 3, Cl RCULAR, 375 mm 77.600 m
47 715-05171 PI PE, TYPE 3, ClIRCULAR, 450 nm 19. 500 m



SCHEDULE OF PAY | TEMS PAGE 40
CALL ORDER : 230 CONTRACT ID : R -26664-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD CONSTRUCTI ON

48 715-05173 PI PE, TYPE 3, ClIRCULAR 600 nm 9. 000 m
49 715-05177 PI PE, TYPE 3, ClIRCULAR, 900 nm 20. 000 m
50 715-05335 PI PE, TYPE 2, DEFCRVED, M N. AREA 0. 47 nR 117. 100 m
51 715-05336 PI PE, TYPE 2, DEFCRVED, M N. AREA 0.59 nR 115. 800 m
52 715-05338 PI PE, TYPE 2, DEFORMED, M N. AREA 0.68 n® 30. 700 m
53 715-05342 PI PE, TYPE 2, DEFORMED, M N. AREA 0.95 n® 41. 200 m
54 715-05344 PI PE, TYPE 2, DEFCRVED, M N. AREA 1.20 nR 342. 600 m
55 715-07536 CONCRETE ANCHOR, M N. AREA 1.20 nR 1. 000 EACH
56 715-46000 PI PE END SECTI ON, 300 nm 24. 000 EACH
57 715-46005 PI PE END SECTI ON, 375 nm 12. 000 EACH
58 715-46010 PI PE END SECTI ON, 450 mm 5. 000 EACH
59 715-46020 PI PE END SECTI ON, 600 mm 5. 000 EACH
60 715-46040 PI PE END SECTI ON, 900 mm 2. 000 EACH
61 718-06528 QUTLET PROTECTOR, 1 2.000 EACH
62 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
63 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 331. 000 ns
64 718-99153 GEOTEXTI LES FOR UNDERDRAI N 6, 101. 000 114
65 720-44000 CASTI NG, ADJUST TO GRADE 9. 000 EACH
66 720-45030 I NLET, E7 11. 000 EACH
67 720-45035 I NLET, F7 1. 000 EACH
68 720-45045 I NLET, J10 56. 000 EACH
69 720-45055 I NLET, MLO 37.000 EACH
70 720-45070 I NLET, P12A 1. 000 EACH
71 720-45410 MANHCLE, C4 8. 000 EACH
72 720-45415 MANHCLE, D4 18. 000 EACH
73 720-45416 MANHOLE, E4 2.000 EACH
74 720-45515 MANHOLE, D4, MODI FI ED 10. 000 EACH
75 720-45520 MANHCLE, E4, MODI FI ED 4.000 EACH
76 720- 45525 MANHCLE, F4, MODI FI ED 1. 000 EACH
77 720-98174 I NLET, B15 6. 000 EACH
78 720-98555 I NLET, C15 7.000 EACH
79 801-04308 ROAD CLOSURE SI GN ASSEMBLY 18. 000 EACH
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50. 000 EACH
81 801-06640 CONSTRUCTI ON SIGN, A 59. 000 EACH
82 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
83 801-07118 BARRI CADE, II11-A 146. 000 m
84 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 122. 200 m
85 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2. 03 mm 7.020 114
86 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 18. 696 n
87 808-06703 LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nm 2,152. 000 m
88 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 11, 712. 000 m
89 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 145. 100 m
90 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
91 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 12. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 41
CALL ORDER : 250 CONTRACT ID : R -26852-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, DOWNTOAN REVI TALI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-02279 CURB AND GUTTER, REMOVE 505. 000 m

4 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 287. 000

5 202-60820 SURFACE M LLI NG ASPHALT 3, 655. 000 n

6 202-94425 APRON, REMOVE 135. 000 n

7 202-96133 Pl PE, REMOVE 275. 000 m

8 211-07454 STRUCTURE BACKFI LL 80. 000 ns

9 402-07433 HVA TYPE B, SURFACE 274.000 My
10 406-05521 ASPHALT FOR TACK CQAT 3, 655. 000 n
11 604- 06069 CURB RAMP, CONCRETE 118. 000 114
12 604-44251 STEPS, CONCRETE 22.000 ns
13 604-91404 S| DEWALK, CONCRETE, 125 mm 1,179. 000 114
14 604-91404 S| DEWALK, CONCRETE, 125 mm 278. 000 n
15 605-06140 CURB AND GUTTER, CONCRETE 530. 000 m
16 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, 150 mm 146. 000 114
17 706-01268 HANDRAI L, ALUM NUM 40. 000 m
18 720-44045 CASTI NG, 8, FURNI SH AND ADJUST TO GRADE 5. 000 EACH
19 732-02745 GATE VALVE AND BOX, 200 nmm 5. 000 EACH
20 732-04750 CORPORATI ON STCP 77.000 EACH
21 732-04751 WATER SERVI CE 77.000 EACH
22 732-04985 VAULT 10. 000 EACH
23 732-91739 WATER MAI'N, DUCTILE I RON, 200 nm 275. 000 m
24 732-91742 FI RE HYDRANT 1. 000 EACH
25 732-96629 WATER LINE, 25 mm 140. 000 m
26 732-96629 WATER LINE, 25 nm 735. 000 m
27 801-06640 CONSTRUCTI ON SI GN, A 17. 000 EACH
28 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
30 801-07119 BARRI CADE, II11-B 19. 000 m
31 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 25. 000 m
32 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2. 03 mm 1. 750 114
33 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 500. 000 m
34 805-86838 WRE, NO 4 COPPER IN CONDUI T, 1C 2, 000. 000 m
35 805-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROOFED 39. 000 EACH
36 805-86925 MULTI PLE COMPRESSI ON FI TTI NG WATERPROOFED 4. 000 EACH
37 805-86930 I NSULATI NG LI NK, NOT WATERPROCFED 39. 000 EACH
38 805-86935 I NSULATI NG LI NK, WATERPROOFED 4.000 EACH
39 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 440. 000 m
40 807-02191 HANDHOLE, LI GHTI NG 3. 000 EACH
41 807-03738 LI GAT POLE ASSEMBLY, STREET 15. 000 EACH
42 807-03950 LUM NAI RE, ORNAMENTAL 15. 000 EACH
43 807-04653 LI GHTI NG FOUNDATI ON 15. 000 EACH
44 807-86810 SERVI CE PO NT, 11 1. 000 EACH
45 807-86910 CONNECTOR KI' T, UNFUSED 15. 000 EACH
46 807-86915 CONNECTOR KI' T, FUSED 15. 000 EACH

47 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100mm 175. 000 m



SCHEDULE OF PAY | TEMS PAGE 42
CALL ORDER : 250 CONTRACT ID : R -26852-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, DOWNTOAN REVI TALI ZATI ON

48 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 nmm 13. 000 m
49 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 470. 000 m
50 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, WHI TE, 45. 000 m
51 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 14. 000 m
52 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI'NE, 150 mm 205. 000 m
53 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
54 808- 75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2.000 EACH
55 808-95933 CURB PAI NTI NG, YELLOW 12. 000 m

56 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBOL 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 43
CALL ORDER : 260 CONTRACT ID : R -26934-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
3 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
4 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
12 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
13 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP

14 621-06560 MULCHED SEEDI NG, U 11, 616. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 44
CALL ORDER : 270 CONTRACT ID : RS-25965-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 405-05517 ASPHALT FOR PRI ME COAT 66. 680 TON
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07038 FI ELD OFFI CE, A 8. 000 MOSs
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
5 202-60820 SURFACE M LLI NG ASPHALT 117, 716. 000 SYS
6 303-07449 COVPACTED AGGREGATE, NO 73 1, 714. 000 TON
7 304-07490 HVA PATCH NG TYPE B 159. 300 TON
8 406- 05520 ASPHALT FOR TACK COAT 87.720 TON
9 401-07356 QT QA-HWVA, 2, 64, | NTERMEDI ATE, 9.5 nm 10, 667. 000 TON
10 304-07508 W DENING WTH QC/ QA-HMA, 2, 64, BASE, 25 mm 6, 491. 000 TON
11 401-07321 QT QA-HMA, 2, 64, SURFACE, 9.5 mm 11, 261. 000 TON
12 303-07449 COWPACTED AGGREGATE, NO. 73 1, 714. 000 TON
13 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 6, 491. 000 TON
14 608-04395 AGCREGATE FOR SHOULDER DRAI NS 10. 000 TON
15 720- 44000 CASTI NG, ADJUST TO GRADE 2.000 EACH
16 808- 75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 1, 029. 000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4, 881. 000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 57, 643. 000 LFT
19 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 6, 781. 000 LFT
20 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 94, 981. 000 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 68. 000 LFT
22 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 360. 000 LFT
23 801-06640 CONSTRUCTI ON SI GN, A 36. 000 EACH
24 605-06140 CURB AND GUTTER, CONCRETE 97. 000 LFT
25 610-07487 HVA FOR APPROACHES, TYPE B 501. 000 TON
26 604-06069 CURB RAMP, CONCRETE 11. 000 SYS
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 610-07487 HVA FOR APPROACHES, TYPE B 501. 000 TON
29 611-03319 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, PLAIN, H GH EARLY 23.770 SYS
30 401-07365 QT QA-HWVA, 1, 76, |NTERMEDI ATE, 9.5 nm 650. 000 TON
31 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 9, 762. 000 LFT
32 802-76055 SI GN POST, A 600. 000 LFT
33 401-06264 PROFI LOGRAPH, HVA LuUwP LuUwP
34 202-02264 TREE, 42 IN., REMOVE 1. 000 EACH
35 202-91922 STUMP, REMOVE 2.000 EACH
36 203-02080 LI NEAR GRADI NG 00. 630 M LE
37 621-06559 MULCHED SEEDI NG, R 2, 000. 000 SYS
38 404-05514 SEAL COAT, 5 11, 654. 000 SYS
39 615-06505 MONUMENT, B 25. 000 EACH
40 202-02260 TREE, 30 IN., REMOVE 1. 000 EACH
41 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH

42 202-02271 HEADWALL, REMOVE 2. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 45
CALL ORDER : 280 CONTRACT I D RS- 26100- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-60820 SURFACE M LLI NG ASPHALT 230, 507. 800 SYS

4 303-52308 COWPACTED AGGREGATE, O, 53 2,518. 600 TON

5 304-07490 HVA PATCHI NG TYPE B 100. 000 TON

6 401-07327 QC/ QA-HWA, 2, 70, SURFACE, 9.5 mm 18, 308. 100 TON

7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON

8 406- 05520 ASPHALT FOR TACK COAT 80. 500 TON

9 610-07487 HVA FOR APPROACHES, TYPE B 1, 563. 000 TON
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 34, 562. 000 LFT
11 801- 06640 CONSTRUCTI ON SI GN, A 78. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
13 805-78470 S| GNAL CABLE, ROADVWAY LOOP, 1C 14GA. 1, 250. 000 LFT
14 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 125. 000 LFT
15 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 400. 000 LFT
16 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD ( RR) 2. 000 EACH
17 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 IN 150. 000 LFT
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 8, 235. 000 LFT
19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 138, 248. 000 LFT
20 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 79, 634. 000 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 170. 000 LFT
22 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 15. 000 EACH
23 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 3. 000 EACH
24 808-75994 PRI SMATI C REFLECTCR 1, 636. 000 EACH
25 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 636. 000 EACH
26 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 636. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 46

CALL ORDER : 290 CONTRACT I D RS- 26159- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FI ELD OFFICE, B 6. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-60820 SURFACE M LLI NG ASPHALT 103, 689. 900 SYS

4 303-52308 COWPACTED AGGREGATE, O, 53 200. 000 TON

5 304-07490 HVA PATCHI NG TYPE B 50. 000 TON

6 401-07328 QT QA-HWVA, 3, 70, SURFACE, 9.5 mm 8, 043. 400 TON

7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON

8 406- 05520 ASPHALT FOR TACK COAT 35. 600 TON

9 610-07487 HVA FOR APPROACHES, TYPE B 771.830 TON
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 7, 390. 750 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 49. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 866. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 59, 126. 000 LFT
15 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 38, 345. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 48. 000 LFT
17 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
18 808-75994 PRI SMATI C REFLECTOR 667. 000 EACH
19 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 667. 000 EACH
20 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 667. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 47
CALL ORDER : 300 CONTRACT I D RS- 26167- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-60820 SURFACE M LLI NG ASPHALT 132, 853. 100 SYS

4 304-07489 HVA PATCH NG TYPE A 100. 000 TON

5 401-07321 QC/ QA-HWVA, 2, 64, SURFACE, 9.5 mm 10, 256. 770 TON

6 402-07450 HVA, TYPE A, WEDGE AND LEVEL 200. 000 TON

7 406- 05520 ASPHALT FOR TACK COAT 44. 240 TON

8 610-07486 HVA FOR APPROACHES, TYPE A 703. 610 TON

9 720-44000 CASTI NG, ADJUST TO GRADE 2.000 EACH
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 22, 207. 000 LFT
11 801- 06640 CONSTRUCTI ON SI GN, A 51. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
13 807-98690 HANDHOLE ADJUSTED TO GRADE 4.000 EACH
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 324. 000 LFT
15 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 111, 038. 000 LFT
16 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 46, 896. 000 LFT
17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 300. 000 LFT
18 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
19 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 48
CALL ORDER : 310 CONTRACT ID : RS-26372-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 2.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 11, 391. 000 SYS
5 213-04324 FLOMABLE FI LL 10. 500 CYs
6 303-01180 COVPACTED AGGREGATE, NO 53 664. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1, 154. 000 TON
8 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 11, 880. 000 TON
9 401-07356 QT QA-HWVA, 2, 64, | NTERMEDI ATE, 9.5 nm 11, 880. 000 TON
10 406- 05520 ASPHALT FOR TACK COAT 74.000 TON
11 610-07487 HVA FOR APPROACHES, TYPE B 5, 182. 000 TON
12 801- 06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 5, 100. 000 LFT
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 5, 100. 000 LFT
14 801-06640 CONSTRUCTI ON SI GN, A 29. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 545. 000 LFT
17 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 1, 234. 000 LFT
18 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 12, 819. 000 LFT

19 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 182. 500 LFT



SCHEDULE OF PAY | TEMS PAGE 49
CALL ORDER : 320 CONTRACT ID : RS-26533-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 202-02241 GUARDRAI L, REMOVE 9, 664. 500 LFT
5 202-02772 CASTI NG REMOVE 1. 000 EACH
6 202-60820 SURFACE M LLI NG ASPHALT 306, 280. 000 SYS
7 202-86946 HANDHOLE, REMOVE 2. 000 EACH
8 202-90277 DETECTOR HOUSI NG REMOVE 2. 000 EACH
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 23. 000 EACH
10 203-02000 EXCAVATI ON, COMMON 400. 000 CYs
11 203- 02070 BORROW 1, 500. 000 CYS
12 203- 02080 LI NEAR GRADI NG 1. 000 M LE
13 303-04075 COWPACTED AGGREGATE, O, 73 5, 600. 000 TON
14 304-07491 HVA PATCHI NG TYPE C 380. 000 TON
15 304-07524 W DENING WTH QC/ QA-HVA, 3, 64, BASE, 300. 000 TON
16 401-06264 PROFI LOGRAPH, HVA LuUwP LuwP
17 401-07320 QC/ QA-HMA, 1, 64, SURFACE, 9.5 mm 3, 800. 000 TON
18 401-07322 QT QA-HWVA, 3, 64, SURFACE, 9.5 mm 25, 500. 000 TON
19 401-07389 QC/ QA-HVA, 1, 64, | NTERMEDI ATE, 19.0 mm 5, 100. 000 TON
20 401-07392 QC/ QA-HMA, 3, 64, | NTERVEDI ATE, 19.0 mm 48, 000. 000 TON
21 401-07408 QC/ QA-HMA, 3, 64, BASE, 25.0 mm 575. 000 TON
22 406- 05520 ASPHALT FOR TACK CQAT 195. 000 TON
23 506-06333 PCCP PATCHI NG FULL DEPTH 400. 000 SYS
24 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 15. 000 EACH
25 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 11. 000 EACH
26 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 5. 000 EACH
27 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
28 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
29 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 4.000 EACH
30 601-02625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2, MODI FI ED 2.000 EACH
31 601-03578 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, MODI FI ED 2.000 EACH
32 601-05071 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 7 1. 000 EACH
33 601-05999 CURVED TERM NAL END 17. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, O©S 16. 000 EACH
35 601-94690 GUARDRAI L END TREATMENT, M5 8. 000 EACH
36 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2. 000 EACH
37 601-97803 GUARDRAI L END TREATMENT, M5, SPARE PARTS PACKAGE 1. 000 EACH
38 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 22, 255. 250 LFT
39 601-99106 GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG 200. 000 LFT
40 601-99108 GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. 3 I N. SPACI NG 375. 000 LFT
41 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 132, 752. 000 LFT
42 610-07488 HVA FOR APPROACHES, TYPE C 6, 500. 000 TON
43 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
44 612- 04315 ASPHALT MATERI AL FOR UNDERSEAL 150. 000 TON
45 612-05081 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
46 612-60410 DRI LLED HOLE FOR UNDERSEAL 2, 350. 000 EACH

47 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 50
CALL ORDER : 320 CONTRACT ID : RS-26533-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 621-06559 MULCHED SEEDI NG, R 3, 000. 000 SYS
49 720- 44015 CASTING, 2, FURNI SH AND ADJUST TO GRADE 1.000 EACH
50 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 5, 600. 000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 600. 000 LFT
52 801-06640 CONSTRUCTI ON SIGN, A 87.000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUMP LuUMP
54 804-04435 DELI NEATOR POST, REMOVE 26. 000 EACH
55 804-06771 DELI NEATOR PCST, FLEXI BLE 456. 000 EACH
56 805-01836 SI GNAL CABLE DETECTOR, 2C 16GA., SHI ELDED, LEAD IN 700. 000 LFT
57 805-01842 HANDHOLE, SI GNAL 2.000 EACH
58 805-06595 CONDUI T, PVC, 2 IN. 260. 000 LFT
59 805-06974 W M STATI ON, 4 LANE PI EZO LUMP LUWMP
60 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 200. 000 LFT
61 805-78746 PREFORMED LOOP DETECTORS 38. 000 LFT
62 805-78785 SI GNAL DETECTOR HOUSI NG 2.000 EACH
63 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1, 824. 000 LFT
64 805-95524 HANDHOLE COVER 2.000 EACH
65 807-98690 HANDHOLE ADJUSTED TO GRADE 5. 000 EACH
66 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN. 19, 800. 000 LFT
67 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 84, 000. 000 LFT
68 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 78, 200. 000 LFT
69 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLID, YELLOW 320. 000 LFT
70 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 270. 000 LFT
71 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
72 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( ONLY) 11. 000 EACH
73 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 237. 000 EACH
74 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 237.000 EACH

75 808-92027 LI NE, THERMOPLASTIC, SCOLID, YELLOW 8 IN 2, 400. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 51
CALL ORDER : 330 CONTRACT ID : RS-26536-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 134, 120. 000 SYS
5 303-04075 COVPACTED AGGREGATE, O 73 18, 880. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 230. 000 TON
7 401-06264 PROFI LOGRAPH, HVA LuUwP LuUwP
8 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 8, 744. 000 TON
9 401-07371 QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm 11, 601. 000 TON
10 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 nm 1, 165. 000 TON
11 406- 05520 ASPHALT FOR TACK COAT 65. 000 TON
12 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
13 601-94689 GUARDRAI L END TREATMENT, GOS 4. 000 EACH
14 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
15 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 1, 084. 000 LFT
16 610-07487 HVA FOR APPROACHES, TYPE B 878. 000 TON
17 615-06527 MONUMENT, SECTI ON CORNER 4.000 EACH
18 720-44000 CASTI NG, ADJUST TO GRADE 1. 000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 3, 836. 000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 836. 000 LFT
21 801-06640 CONSTRUCTI ON SI GN, A 38. 000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 73, 600. 000 LFT
24 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 7, 830. 000 LFT
25 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 15, 895. 000 LFT
26 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 101. 000 EACH

27 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 101. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 52
CALL ORDER : 340 CONTRACT ID : RS-26540-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-02241 GUARDRAI L, REMOVE 548. 500 LFT
5 202-02271 HEADWALL, REMOVE 13. 000 EACH
6 202-02278 CURB, CONCRETE, REMOVE 200. 000 LFT
7 202-60820 SURFACE M LLI NG ASPHALT 77,196. 000 SYS
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 9. 000 EACH
9 202-98488 PI PE END SECTI ON, REMOVE 2.000 EACH
10 203-02070 BORROW 200. 000 CYs
11 213-52830 FLOMBLE MORTAR 20. 000 CYS
12 303-07449 COWPACTED AGGREGATE, NO. 73 4,215. 000 TON
13 304-07490 HVA PATCH NG TYPE B 400. 000 TON
14 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
15 401-07322 QC/ QA-HWVA, 3, 64, SURFACE, 9.5 mm 6, 341. 000 TON
16 401-07372 QC/ QA-HMA, 3, 64, | NTERMVEDI ATE, 12.5 mm 13, 456. 000 TON
17 406- 05520 ASPHALT FOR TACK COAT 40. 000 TON
18 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
19 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, GOS 7. 000 EACH
21 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 864. 500 LFT
23 601-99132 GUARDRAI L TRANSI TION, VH, 6 FT. 3 I N. SPACI NG 2.000 EACH
24 610-07487 HVA FOR APPROACHES, TYPE B 500. 000 TON
25 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 80. 500 TON
26 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 344. 000 EACH
27 615-06527 MONUMENT, SECTI ON CORNER 4.000 EACH
28 621-03868 MULCHED SEEDI NG, B 250. 000 SYS
29 715-01354 CLEAN EXI STI NG PI PE 500. 000 LFT
30 715-05121 PIPE, TYPE 1, CIRCULAR 18 IN 570. 000 LFT
31 715-46005 PI PE END SECTION, 15 IN 6. 000 EACH
32 715-46010 PI PE END SECTION, 18 IN. 14. 000 EACH
33 715-46020 PI PE END SECTION, 24 I N. 1. 000 EACH
34 720-45235 CATCH BASI N, E7 2.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 4, 400. 000 LFT
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4, 400. 000 LFT
37 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
38 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
39 804-06771 DELI NEATOR POST, FLEXI BLE 27.000 EACH
40 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 41, 544. 000 LFT
41 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 4, 888. 000 LFT
42 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 3, 339. 000 LFT
43 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 15. 000 EACH

44 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 350. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 53
CALL ORDER : 350 CONTRACT ID : RS-26626-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06906 CELLULAR SERVI CE( SUPERVI SOR) 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-02241 GUARDRAI L, REMOVE 27.000 LFT
5 202-60820 SURFACE M LLI NG ASPHALT 80, 100. 000 SYS
6 202-93741 GUARD RAI L END TREATMENT, REMOVE 7.000 EACH
7 203-91878 LI NEAR DI TCH GRADI NG 100. 000 LFT
8 205-06932 TEMPORARY CHECK DAM STRAW BALES 30. 000 LFT
9 303-07449 COVPACTED AGGREGATE, NO 73 100. 000 TON
10 304-07491 HVA PATCHI NG TYPE C 1, 400. 000 TON
11 401- 06264 PROFI LOGRAPH, HVA LuUwP LuwP
12 401-07329 QC/ QA-HMA, 4, 70, SURFACE, 9.5 mm 6, 500. 000 TON
13 402-07452 HVA, TYPE C, WEDGE AND LEVEL 150. 000 TON
14 405- 05517 ASPHALT FOR PRI ME COAT 15. 000 TON
15 406- 05520 ASPHALT FOR TACK CQAT 22.000 TON
16 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, OS 7. 000 EACH
18 610-07488 HVA FOR APPROACHES, TYPE C 650. 000 TON
19 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
20 616-02320 GEOTEXTI LES 100. 000 SYS
21 616-06405 Rl PRAP, REVETMENT 50. 000 TON
22 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
23 621-06559 MJULCHED SEEDI NG R 100. 000 SYS
24 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 2, 250. 000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2, 250. 000 LFT
26 801-06640 CONSTRUCTI ON SI GN, A 23. 000 EACH
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 805-07307 WM STATI ON, 2 LANE PI EZO LuwP LuUwP
29 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 620. 000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 46, 000. 000 LFT
31 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 27, 820. 000 LFT
32 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 20. 000 LFT
33 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 485. 000 EACH

34 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 500. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 54
CALL ORDER : 360 CONTRACT ID : RS-26644-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 129, 247. 170 SYS
4 304-07490 HVA PATCH NG TYPE B 50. 000 TON
5 401-07328 QC QA-HWVA, 3, 70, SURFACE, 9.5 mm 10, 026. 980 TON
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 387. 350 TON
8 610-07487 HVA FOR APPROACHES, TYPE B 635. 920 TON
9 720-44000 CASTI NG, ADJUST TO GRADE 2.000 EACH
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 7, 200. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 39. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
13 807-98690 HANDHOLE ADJUSTED TO GRADE 1. 000 EACH
14 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 24 IN. 26. 000 LFT
15 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN 590. 000 LFT
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 235. 000 LFT
17 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 57, 600. 000 LFT
18 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 40, 833. 000 LFT
19 808-75072 TRANSVERSE MARKI NGS, PAINT, SCLID, WH TE, CROSSHATCH LI NE, 1, 680. 000 LFT
20 808-75074 TRANSVERSE MARKI NGS, PAINT, SOLI D, YELLOW CROSSHATCH LI NE, 300. 000 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 100. 000 LFT
22 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH
23 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 1. 000 EACH
24 808-75994 PRI SMATI C REFLECTCR 701. 000 EACH
25 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 701. 000 EACH

26 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 701. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 55
CALL ORDER : 370 CONTRACT ID : RS-26677-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-02241 GUARDRAI L, REMOVE 200. 000 LFT
4 202-60820 SURFACE M LLI NG ASPHALT 22, 550. 000 SYS
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
6 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 70. 000 TON
7 303-04075 COWPACTED AGGREGATE, O, 73 5, 735. 000 TON
8 304-07490 HVA PATCH NG TYPE B 453. 000 TON
9 304-07523 W DENING WTH QC/ QA-HMA, 2, 64, BASE, 19 mm 85. 000 TON
10 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
11 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 8, 410. 000 TON
12 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 2, 000. 000 TON
13 401-07390 QC/ QA-HMA, 2, 64, | NTERVEDI ATE, 19.0 mm 8, 835. 000 TON
14 404- 05514 SEAL COAT, 5 17, 043. 000 SYS
15 405-05518 ASPHALT FOR PRI ME COAT 310. 000 SYS
16 406- 05520 ASPHALT FOR TACK COAT 55. 000 TON
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-06035 GUARDRAI L, RESET 350. 000 LFT
19 601-94689 GUARDRAI L END TREATMENT, O©S 8. 000 EACH
20 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 200. 000 LFT
21 608-04395 AGGREGATE FOR SHOULDER DRAI NS 50. 000 TON
22 610-07487 HVA FOR APPROACHES, TYPE B 800. 000 TON
23 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 20. 000 TON
24 612-60410 DRI LLED HOLE FOR UNDERSEAL 330. 000 EACH
25 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 3, 620. 000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 2, 850. 000 LFT
28 801- 06640 CONSTRUCTI ON SI GN, A 34. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
30 805-02503 CABLE, ROADWAY LOOP, 1C 14GA 840. 000 LFT
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300. 000 LFT
32 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 7, 200. 000 LFT
33 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 50, 500. 000 LFT
34 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 5, 000. 000 LFT
35 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 175. 000 LFT
36 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 600. 000 LFT

37 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 350. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 56
CALL ORDER @ 372 CONTRACT ID : RS-26678-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 7.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 170, 804. 000 SYS
5 303-01180 COVPACTED AGGREGATE, NO 53 200. 000 TON
6 303-04075 COVPACTED AGGREGATE, O 73 3, 800. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1, 250. 000 TON
8 304-07493 HVA W DENI NG TYPE B 100. 000 TON
9 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
10 401-07328 QT QA-HWA, 3, 70, SURFACE, 9.5 mm 13, 876. 000 TON
11 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 500. 000 TON
12 401-07379 QC/ QA-HMA, 3, 70, | NTERMVEDI ATE, 12.5 mm 18, 470. 000 TON
13 404-05514 SEAL COAT, 5 29, 289. 000 SYS
14 406- 05520 ASPHALT FOR TACK COAT 86. 000 TON
15 506-06333 PCCP PATCHI NG FULL DEPTH 120. 000 SYS
16 608-04395 AGGREGATE FOR SHOULDER DRAI NS 20. 000 TON
17 610-07487 HVA FOR APPROACHES, TYPE B 1, 505. 000 TON
18 615-06500 MONUMENT, A 15. 000 EACH
19 615-06505 MONUMENT, B 14. 000 EACH
20 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 2. 000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 9, 181. 000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4,591. 000 LFT
23 801-06640 CONSTRUCTI ON SIGN, A 45. 000 EACH
24 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
25 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 4 IN 1, 000. 000 LFT
26 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN 6, 316. 000 LFT
27 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN 361. 000 LFT
28 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 69. 000 LFT
29 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 89, 695. 000 LFT
30 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN. 60. 000 LFT
31 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRO\S 10. 000 EACH
32 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 6. 000 EACH
33 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 8, 042. 000 LFT
34 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 41, 222. 000 LFT
35 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 140. 000 LFT
36 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH

37 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 851. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 57
CALL ORDER : 380 CONTRACT ID : RS-26763-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuUwP
5 202-60820 SURFACE M LLI NG ASPHALT 142, 000. 000 SYS
6 203-02080 LI NEAR GRADI NG 00. 863 M LE
7 211-02050 B BORROW 1, 000. 000 CYS
8 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 1, 190. 000 TON
9 303-04095 COVMPACTED AGGREGATE FOR SHOULDER, 0, 73 650. 000 TON
10 304-07490 HVA PATCHI NG TYPE B 100. 000 TON
11 304- 07507 W DENI NG WTH QC/ QA-HWVA, 1, 64, BASE, 25 nmm 1, 000. 000 TON
12 304- 07509 W DENI NG WTH QC/ QA-HVA, 3, 64, BASE, 25 nmm 2,500. 000 TON
13 305-60400 COVPACTED AGGREGATE FCR PATCHI NG 20. 000 TON
14 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
15 401-07322 QC/ QA-HWVA, 3, 64, SURFACE, 9.5 mm 11, 715. 000 TON
16 401-07392 QC/ QA-HMA, 3, 64, | NTERVEDI ATE, 19.0 mm 1, 000. 000 TON
17 402-07451 HVA, TYPE B, WEDGE AND LEVEL 65. 000 TON
18 406-05520 ASPHALT FOR TACK COAT 110. 000 TON
19 601-94689 GUARDRAI L END TREATMENT, O©S 4.000 EACH
20 610-05527 HVA FOR APPROACHES 720. 000 TON
21 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 200. 000 SYS
22 611-06497 MAI LBOX ASSEMBLY, SI NGLE 9. 000 EACH
23 615-06520 MONUMENT, RE- ESTABLI SH 13. 000 EACH
24 621-06575 SCDDI NG, NURSERY 700. 000 SYS
25 715-05151 PI PE, TYPE 2, Cl RCULAR, 15 IN. 572. 000 LFT
26 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
27 720-44000 CASTI NG, ADJUST TO GRADE 10. 000 EACH
28 720-45270 PI PE CATCH BASIN, 18 IN. 3. 000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 26, 400. 000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 600. 000 LFT
31 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
33 802-03821 SI GN, SHEET W TH LEGEND 8. 000 EACH
34 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 80. 000 LFT
35 802-07060 SI GN, SHEET, RELOCATE 27.000 EACH
36 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. 500. 000 LFT
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 150. 000 LFT
38 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 52, 800. 000 LFT
39 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 15, 883. 000 LFT
40 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 21, 100. 000 LFT
41 808-75282 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D YELLOW CROSSHATCH 200. 000 LFT
42 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 100. 000 LFT
43 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
44 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 8. 000 EACH
45 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 330. 000 EACH

46 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 330. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 58
CALL ORDER : 390 CONTRACT ID : RS-26797-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 1, 700. 000 SYS
5 203-91878 LI NEAR DI TCH GRADI NG 500. 000 LFT
6 205-06932 TEMPORARY CHECK DAM STRAW BALES 375. 000 LFT
7 211-07454 STRUCTURE BACKFI LL 115. 000 CYS
8 303-07449 COWPACTED AGGREGATE, NO. 73 2, 000. 000 TON
9 304-07490 HVA PATCHI NG TYPE B 2, 600. 000 TON
10 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
11 401-07327 QT QA-HMA, 2, 70, SURFACE, 9.5 mm 5, 800. 000 TON
12 401-07378 QC/ QA-HMA, 2, 70, | NTERMVEDI ATE, 12.5 mm 7, 750. 000 TON
13 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 000. 000 TON
14 405- 05517 ASPHALT FOR PRI ME COAT 27.000 TON
15 406- 05520 ASPHALT FOR TACK COAT 41. 000 TON
16 610-07487 HVA FOR APPROACHES, TYPE B 935. 000 TON
17 616-02320 GEOTEXTI LES 2, 625. 000 SYS
18 616-06451 RI PRAP, UNI FORM 800. 000 TON
19 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
20 621-06559 MULCHED SEEDI NG, R 500. 000 SYS
21 715-01662 PIPE CLEANING 12 INTO 48 IN DA 78. 000 LFT
22 715-05019 PIPE, TYPE 1, CIRCULAR 36 IN 45. 000 LFT
23 715-05119 PIPE, TYPE 1, CIRCULAR 15 IN 35. 000 LFT
24 715-05121 PIPE, TYPE 1, Cl RCULAR, 18 IN. 25. 000 LFT
25 715-05123 PIPE, TYPE 1, Cl RCULAR, 24 IN. 100. 000 LFT
26 715-05596 PI PE EXTENSI ON, Cl RCULAR, 18 IN. 13. 000 LFT
27 715-05597 Pl PE EXTENSI ON, Cl RCULAR, 24 IN 3. 000 LFT
28 715-46000 PI PE END SECTION, 12 IN. 2. 000 EACH
29 715-46005 PI PE END SECTION, 15 IN. 4.000 EACH
30 715-46010 PI PE END SECTION, 18 IN. 10. 000 EACH
31 715-46020 PI PE END SECTION, 24 IN 6. 000 EACH
32 715-46030 PI PE END SECTION, 30 IN. 2. 000 EACH
33 715-46040 PI PE END SECTION, 36 I N. 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 3, 240. 000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 240. 000 LFT
36 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
38 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 360. 000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 64, 720. 000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 39, 910. 000 LFT
41 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 12. 000 LFT
42 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 740. 000 EACH

43 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 740. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 59
CALL ORDER : 392 CONTRACT ID : RS-26798-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
2 105-07038 FIELD OFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
4 202-60820 SURFACE M LLI NG ASPHALT 147, 000. 000 SYS
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 6. 000 EACH
6 303-01180 COWPACTED AGGREGATE, NO. 53 40. 000 TON
7 303-07449 COWPACTED AGGREGATE, NO. 73 100. 000 TON
8 304-07490 HVA PATCH NG TYPE B 100. 000 TON
9 401-06264 PROFI LOGRAPH, HVA LUMP LUMP
10 401-07321 QC/ QA-HWA, 2, 64, SURFACE, 9.5 nmm 9, 900. 000 TON
11 401-07327 QU QA-HWA, 2, 70, SURFACE, 9.5 mm 2, 300. 000 TON
12 402-07451 HVA, TYPE B, WEDGE AND LEVEL 550. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 50. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 40. 000 TON
15 601-94689 GUARDRAI L END TREATMENT, OS 6. 000 EACH
16 610-05527 HVA FOR APPROACHES 1, 100. 000 TON
17 615-06505 MONUMENT, B 2.000 EACH
18 615-06527 MONUMENT, SECTI ON CORNER 4. 000 EACH
19 616-02320 GEOTEXTI LES 145. 000 SYS
20 616-06405 Rl PRAP, REVETMENT 110. 000 TON
21 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 5, 799. 000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 4 IN. 5, 799. 000 LFT
23 801-06640 CONSTRUCTI ON SIGN, A 48. 000 EACH
24 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
25 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 2.000 EACH
26 808-06712 LINE, PAINT, BROKEN, YELLOW 4 IN 14, 500. 000 LFT
27 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN. 115, 982. 000 LFT
28 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 26, 032. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 30. 000 LFT
30 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN. 94. 000 LFT
31 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 010. 000 EACH

32 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 1, 010. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 60
CALL ORDER : 400 CONTRACT ID : RS-26818-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 99, 714. 400 SYS
4 303-04075 COWPACTED AGGREGATE, O, 73 200. 000 TON
5 303-04489 COVPACTED CRUSHED AGGREGATE, 8 6. 000 TON
6 304-07489 HVA PATCHI NG TYPE A 250. 000 TON
7 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 13, 600. 730 TON
8 402-07450 HVA, TYPE A, WEDGE AND LEVEL 400. 000 TON
9 406-05520 ASPHALT FOR TACK CQAT 58. 350 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 556. 170 TON
11 616- 02320 GEOTEXTI LES 23. 000 SYS
12 621- 06567 WATER 1. 000 MG
13 621-06574 SCDDI NG 3. 000 SYS
14 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 7,500. 000 LFT
15 801-06640 CONSTRUCTI ON SI GN, A 30. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
17 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 25. 000 SFT
18 802- 76055 SI GN PCST, A 30. 000 LFT
19 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 1. 000 EACH
20 808-06711 LI NE, PAINT, BROKEN, WHI TE, 4 IN 1, 530. 000 LFT
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 850. 000 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 63, 755. 000 LFT
23 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 27, 800. 000 LFT
24 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 270. 000 LFT
25 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
26 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 3. 000 EACH

27 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 144.000 LFT



SCHEDULE OF PAY | TEMS PAGE 61
CALL ORDER : 402 CONTRACT ID : RS-26819-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 126, 720. 000 SYS
4 303-04075 COWPACTED AGGREGATE, O, 73 450. 000 TON
5 303-52308 COVPACTED AGGREGATE, O 53 136. 320 TON
6 304-07489 HVA PATCHI NG TYPE A 810. 000 TON
7 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 9, 549. 270 TON
8 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 42.200 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 1, 019. 410 TON
11 720- 44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
12 801- 06203 TEMPORARY PAVEMENT NMARKI NG 4 | N. 4, 206. 000 LFT
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4, 206. 000 LFT
14 801-06640 CONSTRUCTI ON SI GN, A 62. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 807-98690 HANDHOLE ADJUSTED TO GRADE 1. 000 EACH
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 240. 000 LFT
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 84, 278. 000 LFT
19 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 55, 292. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 40. 000 LFT
21 808-75994 PRI SVMATI C REFLECTCR 930. 000 EACH
22 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 930. 000 EACH

23 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 930. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 62
CALL ORDER : 404 CONTRACT ID : RS-26820-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
3 202-60820 SURFACE M LLI NG ASPHALT 206, 324. 100 SYS
4 303-07449 COWPACTED AGGREGATE, NO. 73 2,937.000 TON
5 304-07490 HVA PATCHI NG, TYPE B 500. 000 TON
6 401-07328 QC/ QA-HWA, 3, 70, SURFACE, 9.5 nm 16, 683. 000 TON
7 401-07379 QT QA-HWVA, 3, 70, | NTERMEDI ATE, 12.5 mm 22, 244.000 TON
8 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 70. 300 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 1, 306. 300 TON
11 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 30, 119. 000 LFT
12 801-06640 CONSTRUCTI ON SIGN, A 48. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 248. 000 LFT
15 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN. 120, 400. 000 LFT
16 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 12, 428. 000 LFT
17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 100. 000 LFT
18 808-75994 PRI SMATI C REFLECTOR 1, 198. 000 EACH
19 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 198. 000 EACH

20 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 1, 198. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 63
CALL ORDER : 406 CONTRACT ID : RS-26821-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
3 202-60820 SURFACE M LLI NG ASPHALT 131, 195. 000 SYS
4 304-07489 HVA PATCHI NG, TYPE A 100. 000 TON
5 401-07321 QC/ QA-HWA, 2, 64, SURFACE, 9.5 nm 9, 976. 010 TON
6 402-07450 HVA, TYPE A, WEDGE AND LEVEL 200. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 43. 690 TON
8 610-07486 HVA FOR APPROACHES, TYPE A 847.560 TON
9 720-44000 CASTI NG, ADJUST TO GRADE 16. 000 EACH
10 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 13, 128. 000 LFT
11 801-06640 CONSTRUCTI ON SIGN, A 51. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWMP
13 807-98690 HANDHOLE ADJUSTED TO GRADE 4. 000 EACH
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 7,626. 000 LFT
15 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN. 100, 638. 000 LFT
16 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 78, 857. 000 LFT

17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 200. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 64
CALL ORDER : 408 CONTRACT ID : RS-26822-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 10, 160. 000 SYS
5 303-52308 COVPACTED AGGREGATE, O 53 3, 350. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 1, 110. 000 TON
7 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 13, 985. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 36. 000 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 535. 000 TON
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 6, 416. 000 LFT
11 801- 06640 CONSTRUCTI ON SI GN, A 53. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 877.000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 121, 865. 000 LFT
15 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 92, 755. 000 LFT
16 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 30. 000 LFT
17 808-75100 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LINE, 6 IN 80. 000 LFT

18 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 65
CALL ORDER : 410 CONTRACT ID : RS-26823-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 108, 330. 000 SYS
5 304-07490 HVA PATCHI NG TYPE B 2,474.000 TON
6 401-07321 QT QA-HWVA, 2, 64, SURFACE, 9.5 mm 8, 874.000 TON
7 406- 05520 ASPHALT FOR TACK COAT 26. 000 TON
8 610-07487 HVA FOR APPROACHES, TYPE B 450. 000 TON
9 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 7,645. 000 LFT
10 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
12 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 591. 000 LFT
13 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 38, 086. 000 LFT

14 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 10. 500 LFT



SCHEDULE OF PAY | TEMS PAGE 66
CALL ORDER : 420 CONTRACT I D RS- 26835- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FI ELD OFFICE, B 9. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-02241 GUARDRAI L, REMOVE 350. 000 LFT

4 202-60820 SURFACE M LLI NG ASPHALT 190, 800. 000 SYS

5 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH

6 202-93741 GUARD RAI L END TREATMENT, REMOVE 3. 000 EACH

7 203-02080 LI NEAR GRADI NG 00. 150 M LE

8 303-52308 COWPACTED AGGREGATE, O, 53 3, 250. 000 TON

9 304-07490 HVA PATCHI NG TYPE B 100. 000 TON
10 304-07510 W DENING WTH QC/ QA-HVA, 4, 64, BASE, 25 mm 11, 460. 000 TON
11 305-98794 COVPACTED AGGREGATE FCOR PATCHI NG, 0, 53 20. 000 TON
12 401- 06264 PROFI LOGRAPH, HVA LuwP LuUwP
13 401-07321 QT QA-HMA, 2, 64, SURFACE, 9.5 mm 30, 480. 000 TON
14 401-07327 QT QA-HWA, 2, 70, SURFACE, 9.5 mm 304. 000 TON
15 401-07397 QC/ QA-HWVA, 2, 70, | NTERMEDI ATE, 19.0 mm 425. 000 TON
16 401-07407 QC/ QA-HMA, 2, 64, BASE, 25.0 mm 850. 000 TON
17 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 100. 000 TON
18 406-05520 ASPHALT FOR TACK COAT 72.000 TON
19 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
20 601-05999 CURVED TERM NAL END 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
22 601-97774 GUARDRAI L END TREATMENT, ©S, SPARE PARTS PACKAGE 1. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 350. 000 LFT
24 610-07487 HVA FOR APPROACHES, TYPE B 1, 554. 000 TON
25 615-06520 MONUMENT, RE- ESTABLI SH 4. 000 EACH
26 720- 44000 CASTI NG, ADJUST TO GRADE 6. 000 EACH
27 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 5. 000 LFT
28 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 6, 104. 000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 6, 104. 000 LFT
30 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
31 801-06640 CONSTRUCTI ON SIGN, A 70. 000 EACH
32 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
33 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
34 801-07118 BARRI CADE, I11-A 120. 000 LFT
35 801-07119 BARRI CADE, I11-B 72.000 LFT
36 807-98690 HANDHOLE ADJUSTED TO GRADE 2. 000 EACH
37 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 1, 960. 000 LFT
38 808-06705 LI NE, THERMOPLASTIC, SOLID, WH TE, 8 IN 110. 000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 118, 650. 000 LFT
40 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 6, 750. 000 LFT
41 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 81, 900. 000 LFT
42 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 50. 000 LFT
43 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 112. 000 LFT
44 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
45 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 3. 000 EACH
46 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 360. 000 EACH
47 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 360. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 67
CALL ORDER : 430 CONTRACT ID : RS-26882-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
2 105-07039 FIELD OFFICE, B 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
4 202-02271 HEADWALL, REMOVE 1. 000 EACH
5 202-02273 CENTER CURB, CONCRETE, REMOVE 35. 000 SYS
6 202-02928 CATCH BASI N, REMOVE 1.000 EACH
7 202-60820 SURFACE M LLI NG ASPHALT 37,470. 000 SYS
8 303-04075 COWPACTED AGGREGATE, O, 73 505. 000 TON
9 304-07490 HVA PATCHI NG, TYPE B 8. 000 TON
10 401-07328 QC/ QA-HWA, 3, 70, SURFACE, 9.5 nm 2, 500. 000 TON
11 406-05520 ASPHALT FOR TACK COAT 24.000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 108. 000 TON
13 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH
14 715-46010 PI PE END SECTION, 18 IN. 1.000 EACH
15 720-45235 CATCH BASIN, E7 1.000 EACH
16 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 1, 101. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
19 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN. 21, 348. 000 LFT
20 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 2, 600. 000 LFT
21 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 4, 636. 000 LFT
22 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 110. 000 LFT
23 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 185. 000 EACH

24 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 185. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 68
CALL ORDER : 440 CONTRACT ID : RS-26900-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FI ELD OFFICE, B 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 316, 038. 050 SYS
4 203- 02000 EXCAVATI ON, COVMON 8, 949. 430 CYS
5 303-04075 COVPACTED AGGREGATE, O 73 32, 347. 330 TON
6 304-07490 HVA PATCHI NG TYPE B 350. 000 TON
7 401-06264 PROFI LOGRAPH, HVA LuwP LuUwP
8 401-07327 QT QA-HMA, 2, 70, SURFACE, 9.5 mm 29, 690. 450 TON
9 401-07378 QC/ QA-HWVA, 2, 70, | NTERMEDI ATE, 12.5 mm 32, 470. 860 TON
10 401-07412 QT QA-HWA, 2, 70, BASE, 25.0 nm 16, 011. 930 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 126. 780 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 4,013. 330 TON
14 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
15 720- 44000 CASTI NG, ADJUST TO GRADE 6. 000 EACH
16 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 40, 100. 000 LFT
17 801- 06640 CONSTRUCTI ON SIGN, A 69. 000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
19 805-02503 CABLE, ROADWAY LOOP, 1C 14GA 750. 000 LFT
20 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 75. 000 LFT
21 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 240. 000 LFT
22 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 1. 000 EACH
23 807-98690 HANDHOLE ADJUSTED TO GRADE 2.000 EACH
24 808-06711 LI NE, PAINT, BROKEN, WHI TE, 4 IN 745. 000 LFT
25 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 16, 661. 000 LFT
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 153, 234. 000 LFT
27 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 47,544.000 LFT
28 808-75056 TRANSVERSE MARKI NGS, PAINT, SOLI D, WHI TE, CROSSHATCH LI NE, 130. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 200. 000 LFT
30 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
31 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 7.000 EACH
32 808-75994 PRI SMATI C REFLECTCR 1, 465. 000 EACH
33 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 465. 000 EACH
34 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 465. 000 EACH

35 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 70. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 69
CALL ORDER : 442 CONTRACT I D RS- 26901- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-60820 SURFACE M LLI NG ASPHALT 227,313.720 SYS

4 303- 04075 COWPACTED AGGREGATE, O, 73 200. 000 TON

5 304-07490 HVA PATCHI NG TYPE B 100. 000 TON

6 401-07321 QT QA-HWVA, 2, 64, SURFACE, 9.5 mm 18, 547. 830 TON

7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON

8 406- 05520 ASPHALT FOR TACK COAT 77.330 TON

9 610-07487 HVA FOR APPROACHES, TYPE B 610. 800 TON
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 46, 655. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 50. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 12, 036. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 186, 620. 000 LFT
15 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 114, 995. 000 LFT
16 808-75994 PRI SVATI C REFLECTCR 1, 990. 000 EACH
17 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 1, 990. 000 EACH
18 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 990. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 70
CALL ORDER : 444 CONTRACT I D RS- 26902- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

3 202-60820 SURFACE M LLI NG ASPHALT 202, 407. 170 SYS

4 303-07449 COWPACTED AGGREGATE, NO. 73 2,500. 000 TON

5 304-07490 HVA PATCHI NG TYPE B 400. 000 TON

6 401-07322 QC/ QA-HWVA, 3, 64, SURFACE, 9.5 mm 15, 036. 420 TON

7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON

8 406- 05520 ASPHALT FOR TACK COAT 606. 610 TON

9 610-07487 HVA FOR APPROACHES, TYPE B 2,906. 900 TON
10 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 14, 500. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 60. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
13 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. 1, 000. 000 LFT
14 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 100. 000 LFT
15 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 320. 000 LFT
16 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 4.000 EACH
17 807-98690 HANDHOLE ADJUSTED TO GRADE 2. 000 EACH
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 011. 000 LFT
19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 113, 408. 000 LFT
20 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 61, 844. 000 LFT
21 808-75056 TRANSVERSE MARKI NGS, PAINT, SOLI D, WHI TE, CROSSHATCH LI NE, 500. 000 LFT
22 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 250. 000 LFT
23 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH
24 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 1. 000 EACH
25 808-75994 PRI SMATI C REFLECTCR 1, 252. 000 EACH
26 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1, 252. 000 EACH
27 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 1, 252. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 71
CALL ORDER : 446 CONTRACT ID : RS-26903-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 202-60820 SURFACE M LLI NG ASPHALT 159, 507. 670 SYS
3 303-04075 COWPACTED AGGREGATE, O, 73 790. 000 TON
4 304-07490 HVA PATCH NG TYPE B 50. 000 TON
5 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
6 401-07328 QC/ QA-HWVA, 3, 70, SURFACE, 9.5 mm 19, 938. 640 TON
7 401-07379 QC/ QA-HMA, 3, 70, | NTERMVEDI ATE, 12.5 mm 26, 584. 850 TON
8 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
9 406-05520 ASPHALT FOR TACK CQAT 1, 484. 830 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 1, 162. 380 TON
11 720- 44000 CASTI NG ADJUST TO GRADE 7. 000 EACH
12 801- 06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 10, 500. 000 LFT
13 801- 06640 CONSTRUCTI ON SIGN, A 42. 000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN 6, 380. 000 LFT
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 394. 000 LFT
17 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 88, 202. 000 LFT
18 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 61, 610. 000 LFT
19 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 100. 000 LFT
20 808-75994 PRI SMATI C REFLECTCR 1, 054. 000 EACH
21 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 1, 054. 000 EACH

22 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 054. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 72
CALL ORDER : 448 CONTRACT ID : RS-26904-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 211, 785. 500 SYS
4 303-04075 COWPACTED AGGREGATE, O, 73 2, 920. 000 TON
5 304-07490 HVA PATCHI NG TYPE B 100. 000 TON
6 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
7 401-07322 QC/ QA-HMA, 3, 64, SURFACE, 9.5 mm 16, 359. 860 TON
8 401-07372 QC/ QA-HMA, 3, 64, | NTERVEDI ATE, 12.5 mm 21, 813. 150 TON
9 402-07451 HVA, TYPE B, WEDGE AND LEVEL 250. 000 TON
10 406- 05520 ASPHALT FOR TACK COAT 141. 050 TON
11 610-07487 HVA FOR APPROACHES, TYPE B 2,595. 700 TON
12 801- 06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 40, 400. 000 LFT
13 801- 06640 CONSTRUCTI ON SIGN, A 63. 000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 1, 925. 000 LFT
16 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 160, 944. 000 LFT
17 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 148, 907. 000 LFT
18 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 100. 000 LFT
19 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
20 808-75994 PRI SMATI C REFLECTCR 1, 610. 000 EACH
21 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 100. 000 EACH

22 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 610. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 73
CALL ORDER : 450 CONTRACT ID : RS-26905-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-02278 CURB, CONCRETE, REMOVE 300. 000 LFT
4 202-60820 SURFACE M LLI NG ASPHALT 23, 309. 000 SYS
5 304-07491 HVA PATCHI NG TYPE C 50. 000 TON
6 304-07491 HVA PATCHI NG TYPE C 200. 000 TON
7 304-07494 HVA W DENI NG TYPE C 725. 000 TON
8 401-07334 QT QA-HMA, 3, 76, SURFACE, 9.5 mm 1, 802. 750 TON
9 406-05520 ASPHALT FOR TACK COAT 69. 860 TON
10 506-06333 PCCP PATCHI NG FULL DEPTH 1, 300. 000 SYS
11 605-06120 CURB, CONCRETE 50. 000 LFT
12 610-07488 HVA FOR APPROACHES, TYPE C 120. 300 TON
13 801-06203 TEMPORARY PAVEMENT NMARKI NG 4 | N. 950. 000 LFT
14 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
15 801-06710 FLASHI NG ARROW SI GN 30. 000 DAY
16 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
17 805-02503 CABLE, ROADVWAY LOOP, 1C 14GA. 6, 500. 000 LFT
18 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 650. 000 LFT
19 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,080. 000 LFT
20 807-98690 HANDHOLE ADJUSTED TO GRADE 3. 000 EACH
21 808-01045 LI NE, THERMOPLASTIC, DOITED, YELLOW 4 IN., 2 FT. LINE 80. 000 LFT
22 808-06701 LI NE, THERMOPLASTI C, BROKEN, WHITE, 4 IN. 959. 500 LFT
23 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 2, 303. 000 LFT
24 808-75043 LI NE, THERMOPLASTIC, SOLID, WH TE, 6 IN 858. 000 LFT
25 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 368. 500 LFT
26 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 4, 150. 000 LFT
27 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLID, WH TE, CROSSHATCH 33. 000 LFT
28 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 108. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 213. 000 LFT
30 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 35. 000 EACH
31 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 13. 000 EACH
32 808-92027 LI NE, THERMOPLASTIC, SCOLID, YELLOW 8 IN 100. 000 LFT

33 808-98796 LI NE, THERMOPLASTIC, DOITED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 50. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 74
CALL ORDER : 452 CONTRACT ID : RS-26906-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-02271 HEADWALL, REMOVE 2. 000 EACH
4 202-60820 SURFACE M LLI NG ASPHALT 92, 787. 390 SYS
5 202-96133 Pl PE, REMOVE 88. 000 LFT
6 304-07490 HVA PATCHI NG TYPE B 200. 000 TON
7 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 6, 940. 950 TON
8 401-07379 QC/ QA-HMA, 3, 70, | NTERMVEDI ATE, 12.5 mm 9, 254. 590 TON
9 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
10 406-05520 ASPHALT FOR TACK COAT 556. 170 TON
11 610-07487 HVA FOR APPROACHES, TYPE B 1, 666. 030 TON
12 715-05121 PIPE, TYPE 1, Cl RCULAR, 18 IN. 88. 000 LFT
13 801-06203 TEMPORARY PAVEMENT NMARKI NG 4 | N. 6, 952. 000 LFT
14 801-06640 CONSTRUCTI ON SI GN, A 52. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD ( RR) 4.000 EACH
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5,779. 000 LFT
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 55, 612. 000 LFT
19 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 18, 505. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 100. 000 LFT
21 808-75994 PRI SVMATI C REFLECTCR 603. 000 EACH
22 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 603. 000 EACH

23 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 603. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 75
CALL ORDER : 454 CONTRACT ID : RS-26907-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
3 202-60820 SURFACE M LLI NG ASPHALT 154, 421. 000 SYS
4 303-04075 COWPACTED AGGREGATE, O, 73 2, 315. 300 TON
5 304-07490 HVA PATCHI NG, TYPE B 250. 000 TON
6 401-07321 QC/ QA-HWA, 2, 64, SURFACE, 9.5 nm 12, 738. 000 TON
7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
8 404-05514 SEAL COAT, 5 400. 000 SYS
9 406-05520 ASPHALT FOR TACK COAT 58. 000 TON
10 610-07486 HVA FOR APPROACHES, TYPE A 1, 246. 000 TON
11 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 29, 916. 000 LFT
12 801-06640 CONSTRUCTI ON SIGN, A 48. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 7,441.000 LFT
15 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN. 119, 000. 000 LFT
16 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 73, 072. 000 LFT
17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 70. 000 LFT
18 808-75994 PRI SMATI C REFLECTOR 1, 291. 000 EACH
19 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 1,274.000 EACH

20 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 1, 291. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 76
CALL ORDER : 458 CONTRACT ID : RS-26909-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
3 202-60820 SURFACE M LLI NG ASPHALT 312, 146. 210 SYS
4 304-07490 HVA PATCH NG, TYPE B 200. 000 TON
5 401-07327 QC/ QA-HWA, 2, 70, SURFACE, 9.5 nm 24,327.990 TON
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 103. 950 TON
8 610-07487 HVA FOR APPROACHES, TYPE B 1,424.080 TON
9 720-44000 CASTI NG, ADJUST TO GRADE 27.000 EACH
10 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 19, 933. 000 LFT
11 801-06640 CONSTRUCTI ON SIGN, A 79. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWMP
13 807-98690 HANDHOLE ADJUSTED TO GRADE 4. 000 EACH
14 808-04097 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( AHEAD) 3. 000 EACH
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 18, 378. 000 LFT
16 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 153, 960. 000 LFT
17 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 17, 215. 000 LFT
18 808-75060 TRANSVERSE MARKI NGS, PAINT, SOLID, WHI TE, CROSSHATCH LI NE, 200. 000 LFT
19 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 155. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 300. 000 LFT
21 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
22 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 5. 000 EACH
23 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
24 808-75994 PRI SMATI C REFLECTOR 790. 000 EACH
25 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 790. 000 EACH
26 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 790. 000 EACH

27 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 150. 000 LFT






